| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 09/19/03
PAGE : 330 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 716, 450. 67 RQUTE
CALL ORDER : 330 CONTRACT ID : B -26715-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/01/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9929028
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW B D
1 36-2231526 WALSH CONSTR CO OF | LL $ 6,873,000.00 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 7,112, 540. 00 103. 4852%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 7,931, 899. 30 115. 4066%
[ (1) 36-2231526 2) 35-1917625 | (3) 35-1128289

| WALSH CONSTR CO OF | LL M LESTONE CONTRACTORS, L. P. | BEATY CONSTRUCTI ON, | NC.

—

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

[ | |
0001 105-06845 LUWP|  160329. 44000 160329. 44| 87050. 02000 87050. 02| 92500. 00000 92500. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07039 20.000 MOS | 1487. 50000 29750. 00| 2825. 85000 56517. 00| 1650. 00000 33000. 00
FIELD OFFI CE, B | | |

0003 110-01001 LUMP|  345000. 00000 345000. 00|  244330. 78000 244330.78]  396595. 00000 396595. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  207000. 00000 207000. 00]  68220. 17000 68220.17| 237950. 00000 237950. 00
CLEARI NG RI GHT OF WAY | |

0005 202-51330 LUMP|  170000. 00000 170000. 00]  224998. 15000 224998. 15| 161819. 00000 161819. 00
PRESENT STRUCTURE, REMOVE | | |

0006 203-02000 17386.000 n8 | 11. 50000 199939. 00| 17. 44000 303211. 84| 12. 70000 220802. 20
EXCAVATI ON,  COMVON | | |

0007 203-93444 15089.000 My | 10. 00000 150890. 00| 12. 40000 187103. 60| 15. 50000 233879. 50
BACKFI LL, ROCK | | |

0008 205-02234 2.000 EACH 45. 00000 90. 00| 73. 68000 147. 36| 50. 00000 100. 00

TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | [ |
CULVERT PI PE PROTECTI ON | | |

0009 205-06932 9.000 m | 31. 50000 283. 50 17. 32000 155. 88| 35. 00000 315. 00
TEMPORARY CHECK DAM STRAW BALES | | |

0010 205-06933 42.000 EACH 50. 00000 2100. 00| 57. 89000 2431. 38| 55. 00000 2310. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0011 205-06937 1780.000 m | 5. 25000 9345. 00| 5. 21000 9273. 80| 5. 75000 10235. 00
TEMPORARY SI LT FENCE | | |

0012 206-51220 9548.000 n8 | 7.00000 66836. 00| 10. 00000 95480. 00| 5. 20000 49649. 60
EXCAVATI ON, \AET | |

0013 206- 51230 61.800 n8 | 100. 00000 6180. 00| 30. 00000 1854. 00| 35. 00000 2163. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |

0014 206-51235 LUMP|  150000. 00000 150000. 00]  80000. 00000 80000. 00|  250000. 00000 250000. 00

COFFERDAM | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 716, 450. 67 ROUTE :
CALL ORDER : 330 CONTRACT ID : B -26715-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-1128289
| WALSH CONSTR CO OF | LL | M LESTONE OONTRACTORS, L. P. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0015 206-51817 1182.000 n2 | 850. 00000 1004700. 00| 1150. 00000 1359300. 00| 1450. 00000 1713900. 00
SHEET PILING STEEL | |
0016 207- 07498 10700.000 n2 | 8. 00000 85600. 00| 8. 72000 93304. 00| 7. 85000 83995. 00
SUBGRADE TREATMENT, TYPE A | |
0017 211-02050 3374.000 n8 | 17. 00000 57358. 00| 19. 00000 64106. 00| 20. 00000 67480. 00
B BORROW | |
0018 211- 06467 55.400 n8 | 60. 00000 3324. 00| 80. 00000 4432, 00| 75. 00000 4155. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0019 211- 07454 10886. 000 n8 | 17. 00000 185062. 00| 18. 70000 203568. 20| 21. 00000 228606. 00
STRUCTURE BACKFI LL | | |
0020 301-07448 1385.000 My | 15. 00000 20775. 00| 14. 67000 20317. 95| 30. 00000 41550. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0021 401- 06264 LUWP| 2000. 00000 2000. 00| 4000. 00000 4000. 00| 1600. 00000 1600. 00
PROFI LOGRAPH, HVA | | |
0022 401-07334 1740.000 My | 55. 00000 95700. 00| 58. 00000 100920. 00| 51. 00000 88740. 00
QA-HWVA, 3, 76, SURFACE, 9.5 mm | | |
0023 401- 07403 2530.000 My | 43. 00000 108790. 00| 40. 00000 101200. 00| 43. 00000 108790. 00
QT QA-HWVA, 3, 76, | NTERVEDI ATE, 19.0 mm | |
0024 401- 07418 7915.000 My | 38. 00000 300770. 00| 40. 00000 316600. 00| 37. 00000 292855. 00
QA-HVA, 3, 76, BASE, 25.0 nm | | |
0025 401- 07429 2935.000 My | 50. 00000 146750. 00| 44. 00000 129140. 00| 40. 00000 117400. 00
QU QA-HVA, 5, 76, | NTERVEDI ATE, C19.0 nmi | |
0026 402-07433 45.000 My | 125. 00000 5625. 00| 55. 00000 2475. 00| 115. 00000 5175. 00
HVA SURFACE, TYPE B | | |
0027 402-07441 320.000 My | 66. 00000 21120. 00| 68. 00000 21760. 00| 63. 00000 20160. 00
HVA BASE, TYPE B | |
0028 406- 05520 21.000 My | 190. 00000 3990. 00| 200. 00000 4200. 00| 185. 00000 3885. 00
ASPHALT FOR TACK CQOAT | | |
0029 601- 01522 4.000 EACH| 1200. 00000 4800. 00| 1263. 12000 5052. 48| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0030 601-07023 2.000 EACH 5500. 00000 11000. 00| 6650. 53000 13301. 06| 5500. 00000 11000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 |
0031 601- 94689 4.000 EACH| 1750. 00000 7000. 00| 1842. 05000 7368. 20| 1750. 00000 7000. 00
GUARDRAI L END TREATMENT, CS | | |
0032 601- 95344 659.500 m | 192. 25000 126788. 88| 202. 36000 133456. 42| 192. 25000 126788. 88
HANDRAI L, PEDESTRI AN | | |
0033 601- 99105 7.620 m | 35. 50000 270. 51| 37. 37000 284. 76| 35. 50000 270.51
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0034 602- 06639 99.200 m | 65. 00000 6448. 00| 137. 58000 13647. 94| 50. 00000 4960. 00
TEMPORARY CONCRETE BARRI ER,  ANCHORED | | |
0035 604- 06069 65.300 n2 | 38. 00000 2481. 40| 84. 18000 5496. 95| 79. 00000 5158. 70

CURB RANP, CONCRETE | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 716, 450. 67 ROUTE :
CALL ORDER . 330 CONTRACT ID: B -26715-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-1128289
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0036 604-07483 460.000 My | 70. 00000 32200. 00| 49. 00000 22540. 00| 65. 00000 29900. 00
HVA FOR SI DEWALK | | |
0037 605- 02493 87.000 n2 | 36. 00000 3132. 00| 74. 86000 6512. 82| 53. 00000 4611. 00
CURB | SLAND, CONCRETE | |
0038 605- 06100 96.400 m | 27. 79000 2678. 96| 85. 43000 8235. 45| 69. 50000 6699. 80
CURB, |NTEGRAL, C, CONCRETE [ | |
0039 605- 06150 664.000 m | 32. 00000 21248. 00| 40. 89000 27150. 96| 50. 00000 33200. 00
CURB AND GUTTER, C, CONCRETE [ |
0040 605-06155 1057.400 m | 69. 00000 72960. 60| 110. 64000 116990. 74| 145. 00000 153323. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | |
0041 605-06165 142.300 m | 44, 00000 6261. 20| 99. 29000 14128. 97| 78. 00000 11099. 40
CURB AND GQUTTER, C, CONCRETE, MODI FI ED | |
0042 605- 06240 1272.100 n2 | 59. 00000 75053. 90| 72. 31000 91985. 55| 70. 00000 89047. 00
CENTER CURB, A, CONCRETE | | |
0043 607- 06345 12.400 m | 150. 00000 1860. 00| 403. 24000 5000. 18| 115. 00000 1426. 00
PAVED SIDE DI TCH, C | | [
0044 610- 06257 258.200 n2 | 55. 00000 14201. 00| 65. 00000 16783. 00| 75. 00000 19365. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |
0045 610-07486 26.000 My | 125. 00000 3250. 00| 125. 00000 3250. 00| 105. 00000 2730. 00
HVA FOR APPROACHES, TYPE A | | |
0046 610-07487 610.000 My | 55. 00000 33550. 00| 65. 00000 39650. 00| 52. 50000 32025. 00
HVA FOR APPROACHES, TYPE B | | |
0047 611-05330 600.000 n2 | 38. 00000 22800. 00| 60. 85000 36510. 00| 41. 25000 24750. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | | |
0048 611- 06497 2.000 EACH 165. 00000 330. 00| 173. 68000 347. 36| 165. 00000 330. 00
MAI LBOX ASSEMBLY, SINGLE | |
0049 615- 06490 11. 000 EACH 105. 00000 1155. 00| 110. 52000 1215. 72| 105. 00000 1155. 00
Rl GHT OF WAY MARKER | | [
0050 615- 06505 4.000 EACH 425. 00000 1700. 00| 447. 36000 1789. 44| 425. 00000 1700. 00
MONUMENT, B | | |
0051 615-06510 2.000 EACH 400. 00000 800. 00| 421. 04000 842. 08| 400. 00000 800. 00
MONUMENT, C | | |
0052 615-06515 8.000 EACH 116. 00000 928. 00| 122. 10000 976. 80| 116. 00000 928. 00
MONUMVENT, D | | |
0053 616- 02320 8500. 000 n2 | 0. 98000 8330. 00| 2.01000 17085. 00| 1. 55000 13175. 00
GEOTEXTI LES | | |
0054 616- 05688 40.000 My | 50. 00000 2000. 00| 50. 00000 2000. 00| 40. 00000 1600. 00
R PRAP, CLASS 1 | | |
0055 616- 06405 1050. 000 My | 25. 00000 26250. 00| 26. 78000 28119. 00| 20. 00000 21000. 00

Rl PRAP, REVETMENT
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ENG NEER S ESTI MATE: $ 6, 716, 450. 67 ROUTE :
CALL ORDER . 330 CONTRACT ID: B -26715-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-1128289
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 621-01004 6. 000 EACH 320. 00000 1920. 00| 694. 72000 4168. 32| 360. 00000 2160. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0057 621- 06545 1.500 My | 358. 00000 537. 00| 563. 14000 844. 71| 400. 00000 600. 00
FERTI LI ZER | | |
0058 621- 06557 600. 000 kg | 3. 00000 1800. 00| 5. 37000 3222. 00| 3. 35000 2010. 00
SEED M XTURE, T | | |
0059 621- 06560 6650. 000 n2 | 0. 41000 2726. 50| 0. 38000 2527. 00| 0. 45000 2992. 50
MULCHED SEEDI NG U | |
0060 621- 06575 5690.000 n2 | 4. 00000 22760. 00| 3. 53000 20085. 70| 4. 75000 27027. 50
SODDI NG,  NURSERY | | |
0061 621-98038 26.000 nB8 | 100. 00000 2600. 00| 65. 79000 1710. 54| 110. 00000 2860. 00
MULCH, HARDWOOD SHREDDED BARK | |
0062 622- 05653 225.000 EACH 12. 00000 2700. 00| 9. 58000 2155. 50| 12. 35000 2778. 75
PLANT, GROUND COVER | | |
0063 622- 05654 220.000 EACH 12. 00000 2640. 00| 9. 58000 2107. 60| 12. 35000 2717.00
PLANT, PERENNI AL | |
0064 701-01849 298.800 m | 110. 00000 32868. 00| 95. 00000 28386. 00| 115. 00000 34362. 00

PILE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |
0065 701- 04732 507.300 m | 90. 00000 45657. 00| 95. 00000 48193. 50| 132. 00000 66963. 60
PILE , CONCRETE, STEEL SHELL ENCASED, | | |
9.53 mm 356 nm | |

0066 702- 51005 148.700 18 | 900. 00000 133830. 00| 700. 00000 104090. 00| 700. 00000 104090. 00
CONCRETE, A, SUBSTRUCTURE | | |

0067 702-51015 46.300 n8 | 825. 00000 38197. 50| 550. 23000 25475. 65| 500. 00000 23150. 00
CONCRETE, B, FOOTI NGS | | |

0068 702- 51046 123.600 18 | 300. 00000 37080. 00 300. 00000 37080. 00| 335. 00000 41406. 00
CONCRETE, FOUNDATI ON SEAL | | |

0069 703- 06028 3350.000 kg | 1. 00000 3350. 00| 1. 20000 4020. 00| 1. 25000 4187. 50
REI NFORCI NG BARS | |

0070 703- 06029 76828.000 kg | 1. 10000 84510. 80| 1. 25000 96035. 00| 1. 40000 107559. 20
REI NFORCI NG BARS, EPOXY COATED | | |

0071 703-97703 958.000 EACH 15. 80000 15136. 40| 10. 00000 9580. 00| 11. 00000 10538. 00
THREADED BAR SPLI CE, EPOXY COATED | | |

0072 704- 51002 398.600 n8 | 955. 00000 380663. 00| 700. 00000 279020. 00| 550. 00000 219230. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0073 706- 51020 1.600 n8 | 2100. 00000 3360. 00| 2000. 00000 3200. 00| 2000. 00000 3200. 00
CONCRETE, C, RAILING | | |

0074 706- 98353 1163.300 m | 282. 00000 328050. 60| 296. 83000 345302. 34| 282. 00000 328050. 60

RAI'LING CURB MOUNT, 2 TUBE [ | |
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ENG NEER S ESTI MATE: $ 6, 716, 450. 67 ROUTE :
CALL ORDER : 330 CONTRACT ID : B -26715-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/16/03 10:00 AM Dl STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-1128289
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L. P. | BEATY CONSTRUCTI ON, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0075 709-51821 LUWP| 13000. 00000 13000. 00| 9500. 00000 9500. 00| 11250. 00000 11250. 00
SURFACE SEAL | | [
0076 711-51038 LUWP|  450000. 00000 450000. 00] 430000. 00000 430000. 00| 541952. 00000 541952. 00
STRUCTURAL STEEL [ |
0077 714-04802 629.000 n2 | 66. 00000 41514. 00| 107. 82000 67818. 78| 80. 00000 50320. 00
CONCRETE MODULAR BLOCK WALL | | |
0078 714-44240 71.300 n8 | 850. 00000 60605. 00| 877. 19000 62543. 65| 1350. 00000 96255. 00
CONCRETE, A, STRUCTURES | | |
0079 715- 04509 80.000 m | 98. 00000 7840. 00| 110. 88000 8870. 40| 220. 00000 17600. 00
TEMPORARY PI PE , TYPE 1, CIRCULAR, 300 | | |
mm | | I
0080 715-05048 1710.000 m | 6. 42000 10978. 20| 6. 21000 10619. 10| 11. 50000 19665. 00
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0081 715-05149 416.000 m | 84. 06000 34968. 96| 73. 59000 30613. 44| 72. 00000 29952. 00
PIPE, TYPE 2, CIRCULAR 300 mm | | |
0082 715-05151 468.400 m | 76. 63000 35893. 49| 71. 36000 33425. 02| 81. 00000 37940. 40
PIPE, TYPE 2, CIRCULAR 375 mm | | |
0083 715-05152 301.900 m | 77. 13000 23285. 55| 74. 69000 22548. 91| 94. 00000 28378. 60
PIPE, TYPE 2, CIRCULAR 450 mm | | |
0084 715-05154 142.500 m | 121. 17000 17266. 73| 99. 66000 14201. 55| 125. 00000 17812. 50
PIPE, TYPE 2, CIRCULAR 600 mm | | |
0085 715-05171 18.300 m | 78. 98000 1445, 33| 69. 83000 1277. 89| 93. 00000 1701. 90
PIPE, TYPE 3, ClRCULAR 450 mm | | |
0086 715-05407 55.200 m | 11. 07000 611. 06| 33. 92000 1872. 38| 17. 00000 938. 40
Pl PE, END BENT DRAIN, 150 mm | |
0087 715-05422 12.200 m | 276. 50000 3373. 30| 245. 82000 2999. 00| 390. 00000 4758. 00
PI PE, SLOTTED DRAIN, 300 mm | | |
0088 715-46000 2.000 EACH 177. 67000 355. 34| 276. 19000 552. 38| 190. 00000 380. 00
Pl PE END SECTI ON, 300 nm | | |
0089 715- 46005 2.000 EACH 200. 67000 401. 34| 297. 04000 594. 08| 240. 00000 480. 00
Pl PE END SECTI ON, 375 nm | | |
0090 715-46010 2.000 EACH 227. 67000 455, 34| 321. 51000 643. 02| 305. 00000 610. 00
Pl PE END SECTI ON, 450 nm | | |
0091 715-46020 2.000 EACH 409. 01000 818. 02| 430. 30000 860. 60| 500. 00000 1000. 00
Pl PE END SECTI ON, 600 nm | | |
0092 718-52610 285.000 n8 | 28. 00000 7980. 00| 27. 77000 7914. 45| 58. 50000 16672. 50
AGGREGATE FCR UNDERDRAI NS | | |
0093 718- 99153 3580.000 n2 | 1. 50000 5370. 00| 1. 53000 5477. 40| 1. 30000 4654. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0094 720- 45045 2.000 EACH 1500. 00000 3000. 00| 982. 97000 1965. 94| 1250. 00000 2500. 00

I NLET, J10 | | |
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ENG NEER S ESTI MATE: $ 6, 716, 450. 67 ROUTE :
CALL ORDER . 330 CONTRACT ID: B -26715-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-1128289
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0095 720- 45235 3.000 EACH 1800. 00000 5400. 00| 912. 26000 2736. 78| 1400. 00000 4200. 00
CATCH BASI N, E7 | | |
0096 720- 45250 1.000 EACH| 2000. 00000 2000. 00| 1078. 14000 1078. 14| 1430. 00000 1430. 00
CATCH BASI N, K10 | | [
0097 720- 45410 12. 000 EACH 1700. 00000 20400. 00| 1271. 98000 15263. 76| 2215. 00000 26580. 00
MANHOLE, C4 | | [
0098 720- 95422 5.000 EACH 2800. 00000 14000. 00| 1589. 25000 7946. 25| 2900. 00000 14500. 00
MANHOLE, J4 | | [
0099 720-98174 18. 000 EACH| 1600. 00000 28800. 00| 1269. 40000 22849. 20| 1600. 00000 28800. 00
I NLET, B15 | | |
0100 720- 98555 1.000 EACH| 1900. 00000 1900. 00| 1269. 40000 1269. 40| 1675. 00000 1675. 00
I NLET, C15 | | |
0101 720- 98625 1.000 EACH| 3300. 00000 3300. 00| 2311. 93000 2311. 93| 3400. 00000 3400. 00
MANHOLE, C4, DROP | | |
0102 720-99416 1.000 EACH| 2400. 00000 2400. 00| 1383. 61000 1383. 61| 1750. 00000 1750. 00
CATCH BASI N, B15 | | [
0103 720-99417 17.000 EACH 2100. 00000 35700. 00| 1369. 12000 23275. 04| 1800. 00000 30600. 00
CATCH BASI N, C15 | | [
0104 731-93945 2240.000 n2 | 125. 00000 280000. 00| 96. 00000 215040. 00| 90. 00000 201600. 00
FACE PANELS, CONCRETE | | [
0105 731-93946 2240.000 n2 | 82. 00000 183680. 00| 132. 00000 295680. 00| 46. 00000 103040. 00
WALL ERECTI ON | | |
0106 731-93946 629.000 n2 | 105. 00000 66045. 00| 151. 00000 94979. 00| 130. 00000 81770. 00
WALL ERECTION , MODULAR BLOCK WALL | | |
0107 731-93947 1122.000 m | 36. 00000 40392. 00| 72.91000 81805. 02| 200. 00000 224400. 00
LEVELI NG PAD, OONCRETE | | |
0108 801-01093 5.000 EACH 1900. 00000 9500. 00| 1915. 73000 9578. 65| 2050. 00000 10250. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0109 801-04308 10. 000 EACH 500. 00000 5000. 00| 447. 36000 4473. 60| 475. 00000 4750. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0110 801-06203 4300.000 m | 0. 35000 1505. 00| 0. 31000 1333. 00| 0. 35000 1505. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0111 801- 06207 6900.000 m | 3. 00000 20700. 00| 2. 83000 19527. 00| 3. 00000 20700. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0112 801-06216 4.000 m | 12. 00000 48. 00| 2.11000 8. 44| 2. 25000 9. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0113 801-06218 27.000 m | 19. 00000 513. 00| 16. 99000 458. 73| 18. 00000 486. 00

TEMPORARY TRANSVERSE PAVEMENT MARKING | | |
REMOVABLE, 600 nm | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 716, 450. 67 ROUTE :
CALL ORDER : 330 CONTRACT ID : B -26715-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-1128289
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L. P. | BEATY CONSTRUCTI ON, | NC
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ ST
0114 801- 06640 15. 000 EACH| 250. 00000 3750. 00| 209. 47000 3142. 05| 225. 00000 3375. 00
CONSTRUCTI ON SI G\, A | | |
0115 801-06775 LUMP|  145000. 00000 145000. 00|  51231. 65000 51231.65]  90441. 00000 90441. 00
MAI NTAI NI NG TRAFFI C | | |
0116 801-07118 43.200 m | 39. 62000 1711. 58| 41. 70000 1801. 44| 44. 00000 1900. 80
BARRI CADE, I11-A | |
0117 801-07119 57.600 m | 39. 62000 2282. 11| 41. 70000 2401. 92| 44. 00000 2534. 40
BARRI CADE, I11-B | |
0118 801-07120 3.600 m | 40. 00000 144. 00| 42. 10000 151. 56| 45. 00000 162. 00
BARRI CADE, |11, PERVANENT | | |
0119 802- 05701 126.800 m | 28. 00000 3550. 40| 29. 47000 3736. 80| 31. 50000 3994. 20
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0120 802- 76025 13.400 n2 | 125. 00000 1675. 00| 131. 58000 1763. 17| 140. 00000 1876. 00
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm TH CKNESS | |
0121 802- 76035 7.200 n2 | 130. 00000 936. 00| 136. 84000 985. 25| 145. 00000 1044. 00
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |
0122 802- 76045 6.600 n2 | 170. 00000 1122. 00| 178. 94000 1181. 00| 190. 00000 1254. 00
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm TH CKNESS | |
0123 805- 01815 4.000 EACH 1400. 00000 5600. 00| 1473. 64000 5894. 56| 1575. 00000 6300. 00
Sl GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 ni | |
0124 805-01842 6.000 EACH 650. 00000 3900. 00| 684. 19000 4105. 14| 735. 00000 4410. 00
HANDHOLE, SI GNAL | | |
0125 805- 02087 LUVP| 50. 00000 50. 00| 52. 63000 52. 63| 56. 00000 56. 00
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | [
EQUI PVENT | | |
0126 805-02152 2.000 EACH 400. 00000 800. 00| 421. 04000 842. 08| 450. 00000 900. 00
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBCLS, 450nm | | |
0127 805- 02658 378.000 m | 2. 15000 812. 70| 2. 26000 854. 28| 2. 40000 907. 20
CABLE, COAXI AL (BELDEN 8281) (w RINGS & | |
SUPPORTS) | | |
0128 805- 04133 1.000 EACH 500. 00000 500. 00| 526. 30000 526. 30| 550. 00000 550. 00
S| GNAL PEDESTAL, 3.6 m | | |
0129 805- 04782 1.000 EACH 18500. 00000 18500. 00| 19473. 10000 19473.10|  20900. 00000 20900. 00
VI DEO VEH CLE DETECTCR SYSTEM | | |
0130 805- 04980 1.000 EACH| 3000. 00000 3000. 00| 3157. 80000 3157. 80| 3400. 00000 3400. 00

FLASH NG BEACON , W TH PEDESTRI AN
WARNI NG SI GN 150 mm BEAM & FOUNDATI ON |



PAVEMENT MESSAGE MARKI NGS, PREFORMVED |
PLASTI C, WORD (O\LY) |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 330 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 716, 450. 67 ROUTE :
CALL ORDER . 330 CONTRACT ID: B -26715-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-1128289
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0131 805- 06592 358.000 m | 17. 75000 6354. 50| 18. 68000 6687. 44| 20. 00000 7160. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0132 805- 78100 1.000 EACH 10000. 00000 10000. 00| 10526. 00000 10526. 00| 11250. 00000 11250. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE (FULLY ACTUATED w VI DEO DETECTI ON | | |
| NTERF | [ |
0133 805- 78190 3.000 EACH 250. 00000 750. 00| 263. 15000 789. 45| 290. 00000 870. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm | | |
ANMBER | | |
0134 805- 78205 5.000 EACH 600. 00000 3000. 00| 631. 56000 3157. 80| 675. 00000 3375. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | [
AVBER, GREEN | | [
0135 805- 78230 3.000 EACH 650. 00000 1950. 00| 684. 19000 2052. 57| 725. 00000 2175. 00
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0136 805-78415 3.000 EACH 1100. 00000 3300. 00| 1157. 86000 3473. 58| 1250. 00000 3750. 00
SPAN, CATENARY, AND TETHER | | |
0137 805-78420 3.000 EACH 215. 00000 645. 00| 226. 31000 678. 93| 250. 00000 750. 00
DI SCONNECT HANGER | | |
0138 805- 78445 1.000 EACH 480. 00000 480. 00| 505. 25000 505. 25| 540. 00000 540. 00
S| GNAL SERVI CE | | |
0139 805- 78467 14.000 m | 3. 05000 42. 70| 3. 21000 44. 94| 3. 40000 47. 60
S| GNAL CABLE, 3C 8GA | | |
0140 805- 78480 378.000 m | 2. 35000 888. 30| 2. 47000 933. 66| 2. 65000 1001. 70
S| GNAL CABLE, 3C 14GA | | |
0141 805- 78485 867.000 m | 2. 65000 2297. 55| 2. 79000 2418. 93| 3. 00000 2601. 00
SI GNAL CABLE, 5C 14GA. | | |
0142 805- 78490 791.000 m | 3. 00000 2373. 00| 3. 16000 2499. 56| 3. 25000 2570. 75
SI GNAL CABLE, 7C 14GA. | | |
0143 805- 78900 1.000 EACH 400. 00000 400. 00| 421. 04000 421. 04| 450. 00000 450. 00
PEDESTAL FOUNDATI ON, A | | [
0144 805- 78925 1.000 EACH 500. 00000 500. 00| 526. 30000 526. 30| 565. 00000 565. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0145 805-81060 4.000 EACH 3300. 00000 13200. 00| 3473. 58000 13894. 32| 3725. 00000 14900. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0146 805-96121 2.000 EACH 85. 00000 170. 00| 89. 47000 178. 94| 96. 00000 192. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0147 807-02784 3.000 EACH 750. 00000 2250. 00| 789. 45000 2368. 35| 850. 00000 2550. 00
LUM NAI RE MAST ARM 6.1 m | | |
0148 808-03179 12.000 EACH 89. 00000 1068. 00| 93. 68000 1124. 16| 100. 00000 1200. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 330 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 716, 450. 67 ROUTE :
CALL ORDER . 330 CONTRACT ID: B -26715-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-1128289
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0149 808- 06609 4.000 EACH 92. 00000 368. 00| 96. 84000 387. 36| 104. 00000 416. 00

PAVEMENT MESSAGE MARKI NG , PREFORVED |
PLASTI C, WORD, X-ING |
0150 808-06609 4.000 EACH 120. 00000 480. 00

|
[ 126. 31000 505. 24| 135. 00000 540. 00
PAVEMENT NMESSAGE MARKI NG , PREFORVED | | [
PLASTI C, BI KE SYMBOL | [ [
0151 808- 06701 393.000 m | 1. 05000 412. 65| 1. 11000 436. 23| 1. 15000 451. 95
LI NE, THERMOPLASTI C, BRCKEN, VHI TE, | [ [
100mm | | |
0152 808- 06703 932.000 m | 1. 02000 950. 64] 1. 07000 997. 24| 1. 15000 1071. 80
LINE, THERMOPLASTIC, SOLID, WHI TE, 100mmi | [
0153 808- 07837 27.300 m | 50. 00000 1365. 00| 22. 74000 620. 80| 24. 25000 662. 03
CROSSWALK , MULTI - USE PATH | | |
0154 808- 75052 92.000 m | 5. 40000 496. 80| 5. 68000 522. 56| 6. 00000 552. 00
LINE, PREFORMED PLASTIC, SOLID, WH TE, | | [
150 nm | [ |
0155 808- 75053 100.000 m | 7. 20000 720. 00| 7. 58000 758. 00| 8. 00000 800. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | [
200 mm | [ [
0156 808- 75067 53.600 m | 21. 60000 1157. 76 22. 74000 1218. 86 24. 25000 1299. 80
I

TRANSVERSE MARKI NGS, PREFORMVED PLASTI C, | |
STOP LINE, 600 nm | | |
0157 808- 75071 12.000 EACH 78. 50000 942. 00| 82. 63000 991. 56 88. 50000 1062. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C LANE | NDI CATI ON ARROW | | |

0158 808- 75245 172.000 m | 1. 25000 215. 00| 1. 32000 227. 04| 1. 40000 240. 80
LI NE, THERMCPLASTIC, SOLID, YELLOW [ [ [
100nm | | |

0159 808- 75327 91.300 m | 10. 80000 986. 04 11. 37000 1038. 08 12. 10000 1104. 73
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | [
300 mm [ [ [

0160 808- 75998 125.000 EACH 24. 75000 3093. 75| 26. 05000 3256. 25| 28. 00000 3500. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [

0161 808- 97027 286.400 m | 2. 23000 638. 67| 2. 35000 673. 04| 2. 50000 716. 00
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | [
200 nm | [ |

0162 801- 94295 6.000 EACH 100. 00000 600. 00| 105. 26000 631. 56| 125. 00000 750. 00
SI GNAL HEAD, RELOCATE | | |

0163 202- 78515 LUMP| 500. 00000 500. 00| 526. 30000 526. 30| 575. 00000 575. 00
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |

0164 202- 02241 1200.000 m | 5. 65000 6780. 00| 5. 95000 7140. 00| 5. 65000 6780. 00

GUARDRAI L, REMOVE | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03

PAGE : 330 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 716, 450. 67 ROUTE :
CALL ORDER : 330 CONTRACT ID : B -26715-A COUNTI ES : HAM LTON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35-1917625 | (3) 35-1128289
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L. P. | BEATY CONSTRUCTION, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0165 202- 86946 3.000 EACH 225. 00000 675. 00| 236. 84000 710. 52| 275. 00000 825. 00
HANDHOLE, REMOVE | | [
SECTI ON TOTALS | $ 6,873, 000. 00| $ 7,112, 540.00| $ 7,931, 899. 30
------------------------------------------ e T

CONTRACT TOTALS | $ 6,873, 000. 00| $ 7,112, 540. 00| $ 7,931, 899.30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 340 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 001, 505. 10 RQUTE : US 35
CALL ORDER . 340 CONTRACT ID: B -26725-A COUNTI ES : DELAWARE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/30/04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 4318006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1364963 ERBER & M LLI GAN OONSTR. €O $ 1,037, 428.80 100. 0000%
2 35-1310611 DUNCAN ROBERTSON | NC $ 1,067, 277.80 102. 8772%
3 35-1058755 BAKER & SCHULTZ, |NC. $ 1,137,931.34 109. 6876%
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1058755
| ERBER & M LLI GAN CONSTR.  CO | DUNCAN ROBERTSON | NC | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 105- 06845 LUMP|  15000. 00000 15000. 00|  12000. 00000 12000. 00]  15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07038 6.000 MOS | 1200. 00000 7200. 00| 3000. 00000 18000. 00| 2360. 00000 14160. 00
FI ELD OFFI CE, A | [ [
0003 110-01001 LUMP|  50250. 00000 50250. 00|  50000. 00000 50000. 00|  61000. 00000 61000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  15000. 00000 15000. 00| 5000. 00000 5000.00]  14000. 00000 14000. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02240 2970.000 n2 | 3. 50000 10395. 00| 10. 00000 29700. 00| 6. 55000 19453. 50
PAVEMENT, REMOVE | | |
0006 202- 02241 148.900 m | 12. 00000 1786. 80| 10. 00000 1489. 00| 10. 00000 1489. 00
GUARDRAI L, REMOVE | | [
0007 202- 02286 1.000 EACH  42500. 00000 42500.00]  25000. 00000 25000. 00]  19700. 00000 19700. 00
PRESENT STRUCTURE, REMOVE | |
0008 202- 60820 202.000 n2 | 8. 00000 1616. 00| 10. 00000 2020. 00| 10. 00000 2020. 00
SURFACE M LLI NG, ASPHALT | | |
0009 203- 02000 5181.000 n8 | 16. 00000 82896. 00| 12. 50000 64762. 50| 7.01000 36318. 81
EXCAVATI ON,  COVMON | | |
0010 203- 02070 4411.000 n8 | 17. 50000 77192. 50| 15. 00000 66165. 00| 18. 66000 82309. 26
BORROW | |
0011 205- 06931 20.700 My | 35. 00000 724. 50| 25. 00000 517. 50| 73. 88000 1529. 32
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0012 205- 06932 24.000 m | 35. 00000 840. 00| 10. 00000 240. 00| 31. 56000 757. 44
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205- 06937 586.000 m | 6. 00000 3516. 00| 3. 00000 1758. 00| 3. 76000 2203. 36
TEMPORARY SI LT FENCE | | |
0014 207- 07500 2172.000 n2 | 7. 50000 16290. 00| 10. 00000 21720. 00| 4. 46000 9687. 12

SUBGRADE TREATMENT, TYPE C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 340 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 001, 505. 10 RQUTE : US 35
CALL ORDER . 340 CONTRACT ID: B -26725-A COUNTI ES : DELAWARE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1058755
| ERBER & M LLI GAN CONSTR  CO. | DUNCAN ROBERTSON | NC | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0015 207- 07503 853.000 n2 | 9. 50000 8103. 50| 4. 00000 3412. 00| 2. 27000 1936. 31
SUBGRADE TREATMENT, TYPE E | |
0016 211-07454 294.500 n8 | 30. 00000 8835. 00| 28. 00000 8246. 00| 29. 00000 8540. 50
STRUCTURE BACKFI LL | |
0017 213-52830 327.600 n8 | 120. 00000 39312. 00| 100. 00000 32760. 00| 76. 00000 24897. 60
FLOMBLE MORTAR | |
0018 301-07448 3285.000 My | 21. 75000 71448. 75| 17. 00000 55845. 00| 17. 20000 56502. 00

COVPACTED AGGREGATE, NO. 53, BASE [ [ |

0019 401- 06264 LUMP| 1500. 00000 1500. 00| 700. 00000 700. 00| 600. 00000 600. 00
PROFI LOGRAPH, HMVA | | |
0020 401- 07322 260.600 My | 55. 00000 14333. 00| 61. 60000 16052. 96| 56. 00000 14593. 60
QA-HVA, 3, 64, SURFACE, 9.5 nm | | |
0021 401- 07392 374.300 My | 50. 00000 18715. 00| 44. 00000 16469. 20| 40. 00000 14972. 00
QU QA-HVA, 3, 64, |NTERMVEDI ATE, 19.0 nm | | |
0022 401- 07408 1804.000 My | 43. 00000 77572. 00| 36. 85000 66477. 40| 33. 50000 60434. 00
QA-HVA, 3, 64, BASE, 25.0 nm | | |
0023 402- 07432 468.300 My | 50. 00000 23415. 00| 60. 50000 28332. 15| 55. 00000 25756. 50
HVA SURFACE, TYPE A | | |
0024 402- 07435 1139.400 My | 44. 00000 50133. 60| 38. 50000 43866. 90| 35. 00000 39879. 00
HVA | NTERVEDI ATE, TYPE A | | |
0025 402- 07440 550.300 My | 37. 50000 20636. 25| 40. 70000 22397. 21| 37. 00000 20361. 10
HVA BASE, TYPE A | | |
0026 405- 05517 3.440 My | 440. 00000 1513. 60| 550. 00000 1892. 00| 500. 00000 1720. 00
ASPHALT FOR PRI ME COAT | | |
0027 406- 05520 5.200 My | 275. 00000 1430. 00| 176. 00000 915. 20| 160. 00000 832. 00
ASPHALT FOR TACK COAT | | |
0028 601- 02800 4.000 EACH 1000. 00000 4000. 00| 962. 00000 3848. 00| 875. 00000 3500. 00
GUARDRAI L TRANSI TI ON, TGT | | |
0029 601- 94689 4.000 EACH 2250. 00000 9000. 00| 1980. 00000 7920. 00| 1800. 00000 7200. 00
GUARDRAI L END TREATMENT, CS | | |
0030 601- 97080 4.000 EACH 2000. 00000 8000. 00| 1980. 00000 7920. 00 1805. 00000 7220. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0031 601- 99105 241.900 m | 33. 00000 7982. 70| 32. 00000 7740. 80| 29. 25000 7075. 58
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0032 610- 07487 33.500 My | 55. 00000 1842. 50| 55. 00000 1842. 50| 50. 00000 1675. 00
HVA FOR APPROACHES, TYPE B | | |
0033 611- 06497 1.000 EACH 180. 00000 180. 00| 192. 50000 192. 50| 200. 00000 200. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0034 615- 06490 14.000 EACH 110. 00000 1540. 00| 121. 00000 1694. 00| 110. 00000 1540. 00
RIGHT OF WAY MARKER | | |
0035 616- 02320 236.000 n2 | 3. 00000 708. 00| 4. 00000 944. 00| 2. 75000 649. 00

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 340 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 001, 505. 10 RQUTE : US 35
CALL ORDER . 340 CONTRACT ID: B -26725-A COUNTI ES : DELAWARE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1058755
| ERBER & M LLI GAN CONSTR  CO. | DUNCAN ROBERTSON | NC | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 616- 06405 427.400 My | 25. 00000 10685. 00| 22.00000 9402. 80| 25. 00000 10685. 00
R PRAP, REVETNMENT | | |
0037 621-01004 2.000 EACH 750. 00000 1500. 00| 825. 00000 1650. 00| 750. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-01597 40.400 n2 | 2. 50000 101. 00| 8. 80000 355. 52| 7.96000 321. 58
EROSI ON CONTROL, MAT | | |
0039 621-01660 1686. 000 n2 | 0. 45000 758. 70| 0. 52000 876. 72| 0. 46000 775. 56
MULCHED SEEDI NG LEGUME, 2 | | |
0040 621- 06545 0.200 My | 400. 00000 80. 00| 700. 00000 140. 00| 624. 00000 124. 80
FERTI LI ZER | | |
0041 621-06548 9.700 kg | 75. 00000 727.50| 61. 00000 591. 70| 55. 00000 533. 50
SEED M XTURE, CV | | |
0042 621- 06557 46.200 kg | 5. 00000 231. 00| 20. 00000 924. 00| 17. 90000 826. 98
SEED M XTURE, T | | |
0043 621- 06559 8647.000 n2 | 0. 50000 4323. 50| 0. 44000 3804. 68| 0. 40000 3458. 80
MULCHED SEEDI NG R | | [
0044 621- 06565 2.300 My | 600. 00000 1380. 00| 525. 00000 1207. 50| 476. 00000 1094. 80
MULCHI NG MATERI AL | | [
0045 621- 06567 6.100 kL | 1. 00000 6. 10| 1. 10000 6. 71| 1. 00000 6. 10
WATER | [ |
0046 621-06574 282.000 n2 | 8. 50000 2397. 00| 10. 75000 3031. 50| 9. 78000 2757. 96
SODDI NG | | |
0047 621-52448 4.000 EACH 35. 00000 140. 00| 27. 50000 110. 00| 25. 00000 100. 00
SI GN, DO NOT SPRAY | |
0048 622-52436 2.000 EACH 35. 00000 70. 00| 27. 50000 55. 00| 25. 00000 50. 00
SIGN, DO NOT MOW OR SPRAY | | [
0049 622-91786 80. 000 EACH 10. 00000 800. 00| 10. 50000 840. 00| 9. 50000 760. 00
SEEDLI NG | | |
0050 622-98200 4.000 EACH 35. 00000 140. 00| 27. 50000 110. 00| 25. 00000 100. 00
SIGN, DO NOT Di STURB | | [
0051 706- 06347 18.000 m | 375. 00000 6750. 00| 385. 00000 6930. 00| 350. 00000 6300. 00
RAILING CF-1 | | [
0052 713-51335 LUWMP|  145000. 00000 145000. 00| 200000. 00000 200000. 00| 270000. 00000 270000. 00
TEMPORARY BRI DGE AND APPRQOACHES | | |
0053 713-99365 122.000 m | 20. 00000 2440. 00| 19. 60000 2391. 20| 17. 80000 2171. 60

GUARDRAI L, W BEAM 1.905 m SPACI NG | | I
TEMPORARY BRI DGE APPROACHES | | |

0054 715- 02628 2.000 EACH 475. 00000 950. 00| 400. 00000 800. 00| 362. 69000 725. 38
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0055 715- 02630 2.000 EACH 800. 00000 1600. 00| 750. 00000 1500. 00| 625. 22000 1250. 44

SAFETY METAL END SECTION, 6:1, 600 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 340 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 001, 505. 10 RQUTE : US 35
CALL ORDER . 340 CONTRACT ID: B -26725-A COUNTI ES : DELAWARE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1058755
| ERBER & M LLI GAN CONSTR  CO. | DUNCAN ROBERTSON | NC | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 715-05048 30.000 m | 10. 00000 300. 00| 15. 00000 450. 00| 26. 39000 791.70
PIPE, TYPE 4, O RCULAR 150 nm | [ |
0057 715- 05049 30.000 m | 20. 00000 600. 00| 18. 00000 540. 00| 34. 38000 1031. 40
PIPE, TYPE 4, O RCULAR 200 mm [ [ |
0058 715- 05051 30.000 m | 20. 00000 600. 00| 21. 00000 630. 00| 41. 79000 1253. 70
PIPE, TYPE 4, O RCULAR 250 nm [ [ |
0059 715-05168 15.000 m | 60. 00000 900. 00| 80. 00000 1200. 00| 94. 93000 1423. 95
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0060 715-05169 12.000 m | 75. 00000 900. 00| 85. 00000 1020. 00| 101. 89000 1222. 68
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0061 715-05173 48.000 m | 125. 00000 6000. 00| 120. 00000 5760. 00| 122. 99000 5903. 52
PIPE, TYPE 3, O RCULAR 600 nm [ [ [
0062 723-06660 107.800 n2 | 290. 00000 31262. 00| 500. 00000 53900. 00| 545. 00000 58751. 00
W NGWAL L | | |
0063 723-07610 15.000 m | 5775. 00000 86625. 00| 6500. 00000 97500. 00| 10520. 00000 157800. 00
STRUCTURE, PRECAST 3-SIDED, 8530 mm X | | |
4000 mm | | |
0064 801-04308 2.000 EACH 400. 00000 800. 00| 390. 50000 781. 00| 355. 00000 710. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0065 801- 06203 1818.000 m | 0. 75000 1363. 50| 0. 62000 1127. 16| 0. 56000 1018. 08
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0066 801- 06207 2212.000 m | 3. 00000 6636. 00| 3. 06000 6768. 72| 2. 78000 6149. 36
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | |
0067 801- 06640 18. 000 EACH| 125. 00000 2250. 00| 104. 50000 1881. 00| 95. 00000 1710. 00
CONSTRUCTI ON SIGN, A | | |
0068 801- 06645 12. 000 EACH 40. 00000 480. 00| 44, 00000 528. 00| 40. 00000 480. 00
CONSTRUCTI ON SIGN, B | |
0069 801- 06649 56. 000 EACH| 12. 00000 672. 00| 12. 10000 677. 60| 11. 00000 616. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0070 801-06775 LUWP| 15000. 00000 15000. 00| 25000. 00000 25000. 00| 9500. 00000 9500. 00
MAI NTAI NI NG TRAFFI C | | [
0071 801-07118 36.000 m | 33. 50000 1206. 00| 31. 57000 1136. 52| 28. 70000 1033. 20
BARRI CADE, I11-A | | [
0072 802- 76055 18.900 m | 22. 00000 415. 80| 21. 45000 405. 40| 19. 50000 368. 55
SIGN PCST, A | | |
0073 802-96915 LUWP| 300. 00000 300. 00| 319. 00000 319. 00| 290. 00000 290. 00
SI GN, RELCCATE | |
0074 804-06725 12. 000 EACH 17. 50000 210. 00| 18. 70000 224. 40| 17. 00000 204. 00
DELI NEATOR W TH POST, D1, 75 mm | | |
0075 804-06740 108. 000 EACH 14. 50000 1566. 00| 19. 80000 2138. 40| 18. 00000 1944. 00

DELI NEATOR W TH PGST, D2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 340 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 001, 505. 10 RQUTE : US 35
CALL ORDER . 340 CONTRACT ID: B -26725-A COUNTI ES : DELAWARE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1058755
| ERBER & M LLI GAN CONSTR  CO. | DUNCAN ROBERTSON | NC | BAKER & SCHULTZ, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 808-06716 240.000 m | 2. 00000 480. 00| 1. 63000 391. 20| 1. 48000 355. 20
LI NE, REMOVE | | |
0078 808- 75240 100.000 m | 1. 75000 175. 00| 1. 49000 149. 00| 1. 35000 135. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0079 808- 75998 25.000 EACH 40. 00000 1000. 00] 41. 25000 1031. 25] 37. 50000 937.50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0080 808-06703 800.000 m | 2. 75000 2200. 00| 1. 44000 1152. 00| 1. 31000 1048. 00
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
SECTI ON TOTALS | $ 1,037, 428. 80| $ 1,067, 277.80| $ 1,137,931.34
------------------------------------------ 5

CONTRACT TOTALS | $ 1,037, 428. 80|

$ 1,067,277.80|

$ 1,137,931.34




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 344 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 129, 062. 92 ROQUTE : 70
CALL ORDER . 344 CONTRACT ID: B -26856-B COUNTI ES : HANCOCK HENRY
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT WAYNE
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0705123
0705123
0705123
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 124, 412. 50 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 125, 490. 00 100. 8660%

| (1) 35-2070195 | (2) 35-1917625 |
| ALPHA EXCAVATI NG & LANDSCAPI | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE SCOUR PROTECTI ON

|
0001 110-01001 LUWP| 8400. 00000 8400. 00| 6200. 00000 6200. 00|

MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0002 616- 02320 2345.000 SYS | 2.50000 5862. 50| 1. 00000 2345. 00|
GEOTEXTI LES | | |
0003 616- 05688 2900. 000 TON | 36. 00000 104400. 00| 35. 90000 104110. 00|
RI PRAP, CLASS 1 | | |
0004 616- 93766 42.000 SYS | 25. 00000 1050. 00| 40. 00000 1680. 00|
BREAKI NG CONCRETE SLOPEWALL | | |
0005 801- 06640 10. 000 EACH| 150. 00000 1500. 00| 80. 00000 800. 00|
CONSTRUCTI ON SI GN, A | | |
0006 801- 06645 4.000 EACH 50. 00000 200. 00| 50. 00000 200. 00|
CONSTRUCTI ON SI GN, B | | |
0007 801- 06775 LUMP| 3000. 00000 3000.00]  10155. 00000 10155. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS [ $ 124, 412.50| $ 125, 490. 00|
------------------------------------------ o m o m e e o e e et e e e e e e e e e e e e e o e e e e e e e e e e memeeeoao-n

OONTRACT TOTALS | $ 124, 412.50] $ 125, 490. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 348 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 639, 462. 99 ROUTE : 700N.
CALL ORDER . 348 CONTRACT ID : B -26877-B COUNTI ES : NEWON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 06/ 12/ 04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9956016
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1523985 WRTZ & YATES, |NC $ 628, 381. 86 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 638, 814. 31 101. 6602%
| (1) 35-1523985 | (2) 35-1582109 [
| WRTZ & YATES, |NC. | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ENHANCEMENT, BRI DGE REPAIR NEWON CO 57
[ | |
0001 105- 06845 LUMP| 7000. 00000 7000. 00|  10500. 00000 10500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 10.000 MOS | 2400. 00000 24000. 00| 3700. 00000 37000. 00|
FI ELD OFFI CE, A [ | [
0003 110- 01001 LUMP|  23000. 00000 23000.00]  27000. 00000 27000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  10000. 00000 10000. 00| 5500. 00000 5500. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 23.681 m | 30. 00000 710. 43| 26. 00000 615. 71
GUARDRAI L, REMOVE | | [
0006 202-51328 LUMP|  45000. 00000 45000. 00|  25000. 00000 25000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0007 202- 60820 150. 000 n2 | 25. 00000 3750. 00| 8. 80000 1320. 00|
SURFACE M LLI NG ASPHALT | | |
0008 203- 02000 71.330 n8 | 20. 00000 1426. 60| 16. 00000 1141. 28|
EXCAVATI ON,  COMVON | | |
0009 203- 90014 0.054 STA|  40000. 00000 2160. 00| 9000. 00000 486. 00|
LI NEAR GRADI NG | | |
0010 205- 06937 130.000 m | 13. 00000 1690. 00| 10. 38000 1349. 40|
TEMPORARY SI LT FENCE | | |
0011 303- 04075 19.108 My | 24. 00000 458. 59| 25. 00000 477. 70|
COMPACTED AGGREGATE, O, 73 | | |
0012 402- 07450 24.153 My | 400. 00000 9661. 20| 248. 97000 6013. 37|
HVA, TYPE A, WEDGE AND LEVEL | | |
0013 406- 05521 268.360 n2 | 0. 15000 40. 25| 0. 10000 26. 84|
ASPHALT FOR TACK COAT | | |
0014 601-01128 4.000 EACH 1408. 00000 5632. 00 1225. 00000 4900. 00|
GUARDRAI L TRANSI TI ON TYPE WeB MODI FI ED | [

GUARDRAI L TERM NAL SYSTEM W BEAM [ |

|
I

0015 601- 01846 1.000 EACH 1950. 00000 1950. 00| 1700. 00000 1700. 00|
I

CURVED, 3 | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 348 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 639, 462. 99 ROUTE : 700N.
CALL ORDER : 348 CONTRACT ID : B -26877-B COUNTI ES : NEWION
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1582109 |
| WRTZ & YATES, |NC. | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0016 601- 05586 1.000 EACH| 2346. 00000 2346. 00| 2040. 00000 2040. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 9 | | |
0017 601- 06037 2.000 EACH 862. 50000 1725. 00| 750. 00000 1500. 00|
GUARDRAI L END TREATMENT, | | | |
0018 601- 99105 45.720 m | 41. 50000 1897. 38| 36. 00000 1645. 92|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0019 615-97797 1.000 EACH| 800. 00000 800. 00| 1000. 00000 1000. 00|
PLAQUE, BRONZE | | |
0020 619- 05926 LUNP| 4500. 00000 4500. 00| 1000. 00000 1000. 00|
ENVI RONVENTAL CONTROL | | |
0021 619-51859 LUMP|  23000. 00000 23000.00]  15000. 00000 15000. 00|
PAI NT STEEL BRI DGE | | |
0022 619- 61000 LUMP|  28000. 00000 28000.00]  20500. 00000 20500. 00|
CLEAN STEEL BRI DGE | | |
0023 621- 01004 1.000 EACH 500. 00000 500. 00| 350. 00000 350. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06559 320.000 n2 | 3. 65000 1168. 00| 3. 02000 966. 40|
MULCHED SEEDI NG R | | |
0025 621- 06564 320.000 n2 | 3. 70000 1184. 00| 3. 10000 992. 00|
MULCHED SEEDI NG, CV | | |
0026 702-51863 320.000 EACH 30. 00000 9600. 00| 11. 25000 3600. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0027 702-90915 87.300 n8 | 660. 00000 57618. 00| 630. 00000 54999. 00|
CONCRETE, A | | |
0028 703-51030 2928.000 kg | 4. 32000 12648. 96| 1. 88000 5504. 64|
REI NFORCI NG STEEL | | |
0029 706- 03705 51.210 m | 527. 24000 26999. 96| 930. 00000 47625. 30|
BRI DGE RAI L | | |
0030 708-51813 188.000 n2 | 550. 00000 103400. 00| 490. 00000 92120. 00|
PNEUVATI CALLY PLACED MORTAR | | |
0031 708-51814 188.000 n2 | 50. 00000 9400. 00| 30. 00000 5640. 00|
WELDED STEEL W RE FABRI C | | |
0032 709-51821 LUMP| 2500. 00000 2500. 00| 1000. 00000 1000. 00|
SURFACE SEAL | | |
0033 711- 05396 LUMP|  40000. 00000 40000. 00|  43650. 00000 43650. 00|
REPLACE BRI DGE DECK | | |
0034 711-51035 14851.000 kg | 9. 00000 133659. 00| 14. 00000 207914. 00|
STRUCTURAL STEEL | | |
0035 711-51876 LUVP|  24000. 00000 24000. 00| 5000. 00000 5000. 00|

JACKI NG AND SUPPORTI NG TRUSSES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 348 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 639, 462. 99 ROUTE : 700N.
CALL ORDER . 348 CONTRACT ID : B -26877-B COUNTI ES : NEWON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1582109 [
| WRTZ & YATES, | NC | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 801-04308 4.000 EACH 700. 00000 2800. 00| 300. 00000 1200. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0037 801- 06640 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00|
CONSTRUCTI ON SI GN, A | | [
0038 801-07118 14.400 m | 50. 00000 720. 00| 50. 00000 720. 00|
BARRI CADE, I11-A | | [
0039 801-07119 14.400 m | 55. 00000 792. 00| 55. 00000 792. 00|
BARRI CADE, I11-B | | [
0040 802-05701 13.450 m | 100. 00000 1345. 00| 35. 00000 470. 75|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0041 802- 76025 1.463 n2 | 338. 00000 494. 49| 49. 90000 73. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0042 802- 76035 1.620 n2 | 250. 00000 405. 00| 50. 00000 81. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
SECTI ON TOTALS | $ 628, 381. 86| $ 638, 814. 31|
------------------------------------------ ey
CONTRACT TOTALS | $ 628, 381. 86| $ 638, 814. 31|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 342, 005. 22 ROUTE : FAI L ROAD
CALL ORDER . 350 CONTRACT ID : B -26897-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 08/20/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : H237002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,487,536.22 100. 0000%
2 36-2231526 WALSH CONSTR OO OF | LL $ 1,720, 680.00 115. 6731%
3  35-1035114 SUPERI OR CONSTRUCTI ON CO $ 1,936, 246. 44 130. 1646%
4 35-1339168 LAPORTE CONSTRUCTI ON CO $ 2,046,090. 44 137. 5489%
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-1035114
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO OF | LL | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105- 06845 LUWP|  10000. 00000 10000. 00|  25000. 00000 25000. 00]  80000. 00000 80000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 9.000 MS | 1000. 00000 9000. 00| 1650. 00000 14850. 00| 1600. 00000 14400. 00
FI ELD OFFI CE, B | | [
0003 110- 01001 LUVP|  72000. 00000 72000. 00|  88000. 00000 88000. 00|  130000. 00000 130000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  16000. 00000 16000. 00|  17500. 00000 17500. 00]  24000. 00000 24000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 03135 17.000 n2 | 200. 00000 3400. 00| 365. 00000 6205. 00| 180. 00000 3060. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | |
REMOVE | [ |
0006 202-51330 LUMP|  69000. 00000 69000. 00| 125000. 00000 125000. 00| 225000. 00000 225000. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 592.300 n2 | 1. 81000 1072. 06| 5. 52000 3269. 50| 5. 75000 3405. 73
SURFACE M LLI NG, ASPHALT | | |
0008 203- 02000 28150.000 n8 | 7. 45000 209717. 50| 7.00000 197050. 00| 7. 25000 204087. 50
EXCAVATI ON,  COVMON | | |
0009 203- 02070 4640.000 n8 | 9. 28000 43059. 20| 0. 01000 46. 40| 7. 25000 33640. 00
BORROW | |
0010 205- 06931 36.000 My | 78. 84000 2838. 24| 41. 83000 1505. 88| 65. 00000 2340. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0011 205- 06937 350.000 m | 6. 25000 2187. 50| 6. 25000 2187. 50| 6. 25000 2187.50
TEMPORARY SI LT FENCE | |
0012 207- 07503 2985.000 n2 | 1. 00000 2985. 00| 2. 50000 7462. 50| 0. 60000 1791. 00
SUBGRADE TREATMENT, TYPE E | |
0013 211- 06467 27.400 n8 | 51. 72000 1417. 13| 54. 04000 1480. 70| 90. 00000 2466. 00

AGGREGATE FCR END BENT BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 342, 005. 22 ROUTE : FAI L ROAD
CALL ORDER . 350 CONTRACT ID : B -26897-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-1035114

| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0014 211- 07454 560.000 n8 | 1. 00000 560. 00| 27. 70000 15512. 00| 8. 00000
STRUCTURE BACKFI LL | | |

0015 301- 07448 3423.000 My | 20. 84000 71335. 32| 14. 50000 49633. 50| 20. 00000
COVPACTED AGGREGATE, NO 53, BASE | | |

0016 303- 01180 255.000 My | 20. 87000 5321. 85| 25. 00000 6375. 00| 26. 00000
COVPACTED AGGREGATE, NO 53 | | |

0017 303- 07449 1043.000 My | 24. 92000 25991. 56| 15. 00000 15645. 00| 21. 00000
COVPACTED AGGREGATE, NO 73 | | |

0018 401-07321 713.000 My | 41. 00000 29233. 00| 43. 00000 30659. 00| 41. 00000

QA-HVA, 2, 64, SURFACE, 9.5 nm | | |

0019 401- 07390 1154.000 My | 34. 40000 39697. 60| 37. 00000 42698. 00| 34. 40000
QU QA-HVA, 2, 64, |NTERMVEDI ATE, 19.0 nm | | |

0020 401- 07407 2770.000 My | 34. 50000 95565. 00| 36. 00000 99720. 00| 34. 50000

QA-HVA, 2, 64, BASE, 25.0 nm | | |

0021 405- 05517 12.200 My | 300. 00000 3660. 00| 300. 00000 3660. 00 300. 00000
ASPHALT FOR PRI ME COAT | | |

0022 406- 05520 4.300 My | 300. 00000 1290. 00| 300. 00000 1290. 00| 300. 00000
ASPHALT FOR TACK COAT | | |

0023 601- 01522 4.000 EACH 1325. 00000 5300. 00| 1325. 00000 5300. 00| 1325. 00000
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0024 601- 94689 4.000 EACH 1950. 00000 7800. 00| 1950. 00000 7800. 00| 1950. 00000
GUARDRAI L END TREATMENT, CS | | |

0025 601- 97774 1.000 EACH 850. 00000 850. 00| 850. 00000 850. 00| 850. 00000
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [ |

0026 601-99105 318.135 m | 31. 50000 10021. 25| 31. 50000 10021. 25| 31. 50000
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0027 602- 06729 8.000 EACH 6. 00000 48. 00| 6. 00000 48. 00| 10. 00000
BARRI ER DELI NEATCR | |

0028 605- 52807 170.000 m | 40. 31000 6852. 70| 66. 50000 11305. 00| 30. 00000
CURB AND GUTTER, COVBI NED | |

0030 610- 06257 239.000 n2 | 46. 25000 11053. 75| 49. 00000 11711. 00| 30. 00000
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | [ |

0031 611- 06497 4.000 EACH 129. 00000 516. 00| 250. 00000 1000. 00| 175. 00000
MAI LBOX ASSEMBLY, S| NGLE | | |

0032 616- 02320 397.000 n2 | 2. 20000 873. 40| 2.00000 794. 00| 4.00000
GEOTEXTI LES | | |

0033 616- 05688 122.500 My | 55. 00000 6737. 50| 52. 00000 6370. 00| 35. 00000
Rl PRAP, CLASS 1 | | |

0034 616- 06405 107.100 My | 40. 00000 4284. 00| 35. 00000 3748. 50| 45. 00000

RI PRAP, REVETNMENT |

| SUPERI OR CONSTRUCTI ON CO

3660.
1290.
5300.
7800.

850.

10021.
80.
5100.

7170.

700.
1588.
4287.

4819.

00
00
00
00
00

25
00
00

00

00

00

50

50



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 350 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 342, 005. 22 ROUTE : FAIL ROAD
CALL ORDER : 350 CONTRACT ID : B -26897-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-1035114
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO OF | LL | SUPERI OR OONSTRUCTI ON OO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0035 616- 51367 566.400 n2 | 41. 58000 23550. 91| 68. 00000 38515. 20| 60. 00000 33984. 00
SLOPEWALL, CONCRETE, 100 nm | | |
0036 616-93772 4.000 EACH 1. 80000 7. 20| 153. 33000 613. 32| 250. 00000 1000. 00
I NSPECTI ON HOLE | |
0037 621-01004 2.000 EACH 875. 00000 1750. 00| 875. 00000 1750. 00| 875. 00000 1750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 02770 3080.000 n2 | 2. 12000 6529. 60| 3. 00000 9240. 00| 2. 12000 6529. 60
EROSI ON CONTROL BLANKET | | |
0039 621- 06545 2.400 My | 643. 00000 1543. 20| 700. 00000 1680. 00| 643. 00000 1543. 20
FERTI LI ZER | | |
0040 621- 06548 22.000 kg | 55. 00000 1210. 00| 60. 00000 1320. 00| 55. 00000 1210. 00
SEED M XTURE, CV | | I
0041 621- 06553 492.000 kg 6. 77000 3330. 84| 8. 00000 3936. 00| 6. 77000 3330. 84
SEED M XTURE, R | |
0042 621- 06565 11.700 My 491. 00000 5744. 70| 500. 00000 5850. 00| 491. 00000 5744. 70
MULCHI NG MATERI AL |
0043 621- 06567 12.800 kL 1. 00000 12. 80| 1. 00000 12. 80| 1. 00000 12. 80
VWATER | |
0044 621- 06574 7090.000 n2 4. 20000 29778. 00| 5. 00000 35450. 00| 4. 20000 29778. 00
0045 701- 01849 218.500 m 95. 00000 20757. 50| 120. 00000 26220. 00| 115. 00000 25127. 50

PI'LE, CONCRETE, STEEL SHELL ENCASED,
7.92 nm 356 mm

I
|
|
|
I
SODDI NG | | |
I
|
I I I
1
|

0046 701- 96089 752.000 m 105. 00000 78960. 00| 89. 00000 66928. 00| 85. 00000 63920. 00
PI LE, CONCRETE, STEEL SHELL ENCASED, | |
6.35 nm 356 mm | |

0047 702-51015 58.400 n8 263. 52000 15389. 57| 550. 00000 32120. 00| 300. 00000 17520. 00
CONCRETE, B, FOOTI NGS | | |

0048 702-51110 585.000 kg | 4. 30000 2515. 50| 5. 00000 2925. 00| 4. 00000 2340. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0049 702- 61005 LUMP| 1030. 90000 1030. 90| 300. 00000 300. 00| 500. 00000 500. 00
EXTENSI ON OF CAST | RON DRAI N | | |

0050 702- 90915 159.600 n8 | 315. 65000 50377. 74| 450. 00000 71820. 00| 575. 00000 91770. 00
CONCRETE, A | | |

0051 703- 51030 12242.000 kg | 1. 16000 14200. 72| 0. 96000 11752. 32 1. 06000 12976. 52
REI NFORCI NG STEEL | | |

0052 703- 51032 47127.000 kg | 1. 36000 64092. 72| 1. 14000 53724. 78| 1. 23000 57966. 21
REI NFORCI NG STEEL, EPOXY COATED | |

0053 704- 51002 247.700 n8 | 518. 20000 128358. 14 800. 00000 198160. 00| 575. 00000 142427. 50

CONCRETE, C, SUPERSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 350 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 342, 005. 22 ROUTE : FAI L ROAD
CALL ORDER . 350 CONTRACT ID : B -26897-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-1035114
| KANKAKEE VALLEY CONSTRUCTI ON] WALSH CONSTR CO. OF | LL | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 706- 05732 4.000 EACH 1495. 47000 5981. 88| 1300. 00000 5200. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0055 706-51020 29.300 n8 | 425. 80000 12475. 94| 850. 00000 24905. 00| 385. 85000 11305. 41
CONCRETE, C, RAILING | | [
0056 709-51821 LUMP| 6200. 00000 6200. 00| 10000. 00000 10000. 00| 7080. 00000 7080. 00
SURFACE SEAL | | |
0058 715-05121 46.000 m | 88. 64000 4077. 44| 75. 00000 3450. 00| 60. 00000 2760. 00
PIPE, TYPE 1, O RCULAR 450 nm [ [ [
0059 715-05125 60.500 m | 152. 56000 9229. 88| 140. 00000 8470. 00| 125. 00000 7562. 50
PIPE, TYPE 1, O RCULAR 750 mm [ [ [
0060 715-05149 54.100 m | 67. 69000 3662. 03| 55. 00000 2975. 50| 55. 00000 2975. 50
PIPE, TYPE 2, O RCULAR 300 mm [ [ [
0061 715-05169 18.000 m | 75. 61000 1360. 98| 79. 00000 1422. 00| 110. 00000 1980. 00
PIPE, TYPE 3, O RCULAR 375 nm | [ |
0062 715- 05407 42.000 m | 44, 35000 1862. 70| 11. 00000 462. 00| 9. 00000 378.00
PI PE, END BENT DRAIN, 150 nm | | [
0063 715- 07565 3.000 EACH 832. 18000 2496. 54| 700. 00000 2100. 00| 550. 00000 1650. 00
PI PE END SECTION, M N. AREA 0.47 n2 | | |
0064 715-07566 30.500 m | 205. 30000 6261. 65| 225. 00000 6862. 50| 220. 00000 6710. 00
Pl PE, RCHEP, CLASS HE-A, DO0.3=30, MN. | | |
AREA 0. 47 n2 | | |
0065 715-07780 1.000 EACH 1693. 69000 1693. 69| 1600. 00000 1600. 00| 1500. 00000 1500. 00
SAFETY METAL END SECTION, 4:1, MN. | | [
AREA 0.47 n2 | [ |
0066 715- 46000 4.000 EACH 215. 22000 860. 88| 190. 00000 760. 00| 195. 00000 780. 00
PI PE END SECTI ON, 300 mm | | |
0067 715-46005 4.000 EACH 228. 88000 915. 52| 200. 00000 800. 00| 200. 00000 800. 00
PI PE END SECTION, 375 mm | | |
0068 715-46010 2.000 EACH 248. 47000 496. 94| 225. 00000 450. 00| 225. 00000 450. 00
PI PE END SECTION, 450 mm | | |
0069 715-46030 2.000 EACH 497. 64000 995. 28| 425. 00000 850. 00| 375. 00000 750. 00
PI PE END SECTION, 750 mm | | |
0070 715-94530 1. 000 EACH 194. 22000 194. 22| 500. 00000 500. 00| 1000. 00000 1000. 00
ADJUST WATER VALVE TO GRADE | | |
0071 720-44000 2.000 EACH 241. 25000 482. 50| 800. 00000 1600. 00| 300. 00000 600. 00
CASTI NG ADJUST TO GRADE | |
0072 720- 45025 2.000 EACH 1660. 02000 3320. 04| 2000. 00000 4000. 00| 1000. 00000 2000. 00
I NLET, D6 | | |
0073 720- 45410 1.000 EACH 3365. 18000 3365. 18| 2200. 00000 2200. 00| 1000. 00000 1000. 00
MANHOLE, 4 | | |
0074 720-97008 1. 000 EACH 291. 78000 291. 78| 1500. 00000 1500. 00| 1000. 00000 1000. 00

FI RE HYDRANT ASSEMBLY, RELOCATE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 350 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 342, 005. 22 ROUTE : FAI L ROAD
CALL ORDER . 350 CONTRACT ID : B -26897-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-1035114
| KANKAKEE VALLEY CONSTRUCTI ON] WALSH CONSTR CO. OF | LL | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0075 726-93267 5.000 EACH 1093. 04000 5465. 20| 900. 00000 4500. 00| 716. 00000 3580. 00
BEARI NG ASSEMBLY, A | | |
0076 726-93268 5.000 EACH 507. 61000 2538. 05| 750. 00000 3750. 00| 620. 00000 3100. 00
BEARI NG ASSEMBLY, B | | [
0077 728-98377 LUVP| 3450. 00000 3450. 00| 6000. 00000 6000. 00| 3600. 00000 3600. 00
MASONRY COATI NG | | |
0078 801-04308 10. 000 EACH| 189. 00000 1890. 00| 250. 00000 2500. 00| 275. 00000 2750. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0079 801- 06625 42.000 EACH 68. 00000 2856. 00| 80. 00000 3360. 00| 85. 00000 3570. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0080 801-06640 10. 000 EACH 89. 00000 890. 00| 95. 00000 950. 00| 95. 00000 950. 00
CONSTRUCTI ON SI GN, A | | [
0081 801-06775 LUWP| 4000. 00000 4000. 00| 26283. 75000 26283. 75| 40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |
0082 801-07119 51.000 m | 33. 00000 1683. 00| 33. 00000 1683. 00| 40. 00000 2040. 00
BARRI CADE, I11-B | | [
0083 802-05701 21.000 m | 23. 00000 483. 00| 23. 00000 483. 00| 50. 60000 1062. 60
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0084 802- 05702 4.800 m | 20. 00000 96. 00| 20. 00000 96. 00| 30. 10000 144. 48
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | [ [
0085 802- 76025 3.000 n2 | 150. 00000 450. 00| 150. 00000 450. 00| 266. 00000 798. 00
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS | | |

0086 802- 76035 3.600 n2 | 156. 00000 561. 60| 156. 00000 561. 60| 185. 00000 666. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |

TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 600 nm |

0087 804- 06770 2.000 EACH 10. 00000 20. 00| 10. 00000 20. 00| 20. 00000 40. 00
DELI NEATOR PCST | | |
0088 808- 03631 142.000 m | 6. 80000 965. 60| 10. 30000 1462. 60| 10. 30000 1462. 60
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0089 808- 03632 142.000 m | 6. 80000 965. 60| 10. 30000 1462. 60| 10. 30000 1462. 60
LINE, EPOXY, SOLID, YELLOW 100 mm | | |
0090 808- 06703 2107.000 m | 1. 50000 3160. 50| 1. 10000 2317. 70 1. 10000 2317.70
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0091 808- 75245 1866.000 m | 1. 50000 2799. 00| 1. 10000 2052. 60| 1. 10000 2052. 60
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0092 808- 75297 20.000 m | 9. 50000 190. 00| 29. 25000 585. 00| 29. 25000 585. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 350 -6

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 342, 005. 22 ROUTE : FAI L ROAD
CALL ORDER . 350 CONTRACT ID : B -26897-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-1035114
| KANKAKEE VALLEY CONSTRUCTI ON] WALSH CONSTR CO. OF | LL | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0093 711-51038 LUWP|  159000. 00000 159000. 00| 195000. 00000 195000. 00| 253900. 00000 253900. 00
STRUCTURAL STEEL | | |
0094 610-07486 184.000 My | 60. 00000 11040. 00| 60. 00000 11040. 00| 60. 00000 11040. 00
HVA FOR APPROACHES, TYPE A | | [
SECTI ON TOTALS | $ 1,487,536.22| $ 1,720, 680.00| $ 1,936, 246. 44
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,487,536.22| $ 1,720, 680.00] $ 1,936, 246. 44




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 350 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 342, 005. 22 ROUTE : FAI L ROAD
CALL ORDER . 350 CONTRACT ID : B -26897-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP| 7500. 00000 7500. 00

| |

CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07039 9.000 MOS | 1690. 79000 15217. 11| [
FI ELD OFFI CE, B | [ [
0003 110- 01001 LUWP| 102356. 00000 102356. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [
0004 201-52370 LUMP|  56235. 61000 56235. 61| |
CLEARI NG R GHT OF WAY | | [
0005 202- 03135 17.000 n2 | 365. 00000 6205. 00| |
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | [
REMOVE | | I
0006 202-51330 LUWP|  173823. 00000 173823. 00| |
PRESENT STRUCTURE, REMOVE | | [
0007 202- 60820 592.300 n2 | 3.80000 2250. 74 [
SURFACE M LLI NG ASPHALT | [ |
0008 203- 02000 28150.000 nB8 | 10. 27000 289100. 50| [
EXCAVATI ON,  COMVON | | [
0009 203- 02070 4640.000 n8 | 18. 79000 87185. 60| [
BORROW | |
0010 205- 06931 36.000 My | 59. 70000 2149. 20| [
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0011 205- 06937 350.000 m | 6. 25000 2187. 50| [
TEMPORARY SI LT FENCE | | [
0012 207- 07503 2985.000 n2 | 5. 84000 17432. 40| |
SUBGRADE TREATMENT, TYPE E | | |
0013 211- 06467 27.400 n8 | 64. 55000 1768. 67| |
AGGREGATE FOR END BENT BACKFI LL | [ [
0014 211- 07454 560.000 n8 | 34. 18000 19140. 80| |
STRUCTURE BACKFI LL | [ |
0015 301- 07448 3423.000 My | 19. 56000 66953. 88| |
COVPACTED AGGREGATE, NO. 53, BASE | | |
0016 303- 01180 255.000 My | 41. 30000 10531. 50| |
COVPACTED AGGREGATE, NO. 53 | | |
0017 303- 07449 1043.000 My | 21. 12000 22028. 16| |
COVPACTED AGGREGATE, NO. 73 | | |
0018 401- 07321 713.000 My | 41. 00000 29233. 00| |
QU QA-HWVA, 2, 64, SURFACE, 9.5 mm | [ [
0019 401- 07390 1154.000 My | 34. 40000 39697. 60| |
I

QT QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 350 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 342, 005. 22 ROUTE : FAIL ROAD
CALL ORDER : 350 CONTRACT ID: B -26897-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0020 401- 07407 2770.000 My | 34. 50000 95565. 00| |
QA-HVA, 2, 64, BASE, 25.0 mm | | |
0021 405- 05517 12.200 My | 300. 00000 3660. 00| |
ASPHALT FOR PRI ME COAT | | |
0022 406- 05520 4.300 My | 300. 00000 1290. 00| |
ASPHALT FOR TACK COAT | | |
0023 601- 01522 4.000 EACH| 1325. 00000 5300. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601- 94689 4.000 EACH| 1950. 00000 7800. 00| |
GUARDRAI L END TREATMENT, ©S | | |
0025 601-97774 1.000 EACH| 850. 00000 850. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0026 601- 99105 318.135 m | 31. 50000 10021. 25| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 602- 06729 8.000 EACH 6. 00000 48. 00| |
BARRI ER DELI NEATOR | | |
0028 605- 52807 170.000 m | 131. 81000 22407. 70| |
CURB AND GUTTER, COMVBI NED | | |
0030 610- 06257 239.000 n2 | 66. 94000 15998. 66| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | | |
0031 611- 06497 4.000 EACH| 129. 00000 516. 00| |
MAI LBOX ASSEMBLY, S| NGLE | | |
0032 616- 02320 397.000 n2 | 2. 49000 988. 53| |
GEOTEXTI LES | | |
0033 616- 05688 122.500 My | 55. 14000 6754. 65| |
Rl PRAP, CLASS 1 | | |
0034 616- 06405 107.100 My | 84. 23000 9021. 03| |
Rl PRAP, REVETMENT | | |
0035 616- 51367 566.400 n2 | 78. 84000 44654, 98| |
SLOPEWALL, CONCRETE, 100 nm | | |
0036 616- 93772 4.000 EACH 34. 23000 136. 92| |
| NSPECTI ON HOLE | | |
0037 621- 01004 2.000 EACH 875. 00000 1750. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 02770 3080.000 n2 | 2. 12000 6529. 60| |
EROSI ON CONTROL BLANKET | | |
0039 621- 06545 2.400 My | 643. 00000 1543. 20| |
[

FERTI LI ZER
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 342, 005. 22 ROUTE : FAI L ROAD
CALL ORDER . 350 CONTRACT ID : B -26897-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

Pl LE, CONCRETE, STEEL SHELL ENCASED,
7.92 mm 356 nm

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 621- 06548 22.000 kg | 55. 00000 1210. 00| |
SEED M XTURE, CV | | |
0041 621- 06553 492.000 kg | 6. 77000 3330. 84| |
SEED M XTURE, R | | |
0042 621- 06565 11.700 My | 491. 00000 5744. 70| |
MULCHI NG MATERI AL | | |
0043 621- 06567 12.800 kL | 1. 00000 12. 80| |
VATER | | |
0044 621- 06574 7090.000 n2 | 4. 20000 29778. 00| |
SODDI NG | | |
0045 701- 01849 218.500 m | 127. 35000 27825. 98| |
| |
0046 701- 96089 752.000 m | 111. 52000 83863. 04 |
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 mm 356 mm | | |
0047 702-51015 58.400 n8 | 1144. 18000 66820. 11| |
CONCRETE, B, FOOTI NGS | | |
0048 702-51110 585.000 kg | 9. 84000 5756. 40| |
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0049 702- 61005 LUNP| 1563. 65000 1563. 65| |
EXTENSI ON OF CAST | RON DRAI N | | |
0050 702- 90915 159.600 n8 | 630. 69000 100658. 12| |
CONCRETE, A | | |
0051 703-51030 12242.000 kg | 1. 10000 13466. 20| |
REI NFORCI NG STEEL | | |
0052 703- 51032 47127.000 kg | 1. 15000 54196. 05| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0053 704- 51002 247.700 n8 | 698. 70000 173067. 99| |
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706- 05732 4.000 EACH| 1200. 00000 4800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | [ |
0055 706- 51020 29.300 18 | 575. 00000 16847. 50| |
CONCRETE, C, RAILING | | |
0056 709- 51821 LUVP| 7067. 01000 7067. 01| |
SURFACE SEAL | | |
0058 715-05121 46.000 m | 86. 03000 3957. 38 |
PIPE, TYPE 1, C ROULAR 450 nm | | |
0059 715- 05125 60.500 m | 236. 48000 14307. 04] |
PIPE, TYPE 1, CROULAR 750 nm | | |
0060 715-05149 54.100 m | 110. 80000 5994. 28] |
| |

PIPE, TYPE 2, C RCULAR 300 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 342, 005. 22 ROUTE : FAI L ROAD
CALL ORDER . 350 CONTRACT ID : B -26897-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON QO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0061 715- 05169 18.000 m | 112. 48000 2024. 64| |
PIPE, TYPE 3, O RCULAR 375 nm | | |
0062 715- 05407 42.000 m | 42. 23000 1773. 66| [
PI PE, END BENT DRAIN, 150 nm | | [
0063 715-07565 3.000 EACH 1156. 80000 3470. 40| |
PI PE END SECTION, M N. AREA 0.47 n2 | | |
0064 715-07566 30.500 m | 330. 43000 10078. 12| |
Pl PE, RCHEP, CLASS HE-A, DO0.3=30, M N | | |
AREA 0. 47 n2 | | |
0065 715-07780 1.000 EACH 2550. 11000 2550. 11| |
SAFETY METAL END SECTIQON, 4:1, MN | | |
AREA 0.47 n2 | [ |
0066 715- 46000 4.000 EACH 605. 32000 2421. 28| |
PI PE END SECTI ON, 300 mm | | |
0067 715- 46005 4.000 EACH 616. 13000 2464. 52| |
PI PE END SECTION, 375 mm | [ [
0068 715-46010 2.000 EACH 631. 65000 1263. 30| |
PI PE END SECTI ON, 450 mm | [ [
0069 715-46030 2.000 EACH 1526. 96000 3053. 92| |
PI PE END SECTION, 750 mm | [ [
0070 715-94530 1.000 EACH 597. 75000 597. 75| |
ADJUST WATER VALVE TO GRADE | | [
0071 720- 44000 2.000 EACH 2997. 73000 5995. 46| |
CASTING ADJUST TO GRADE | [ [
0072 720- 45025 2.000 EACH 2740. 83000 5481. 66| |
I NLET, D6 | [ |
0073 720-45410 1.000 EACH 1876. 23000 1876. 23| |
MANHOLE, C4 | | |
0074 720-97008 1.000 EACH 3034. 51000 3034. 51| |
FI RE HYDRANT ASSEMBLY, RELCCATE | | |
0075 726-93267 5.000 EACH 1023. 50000 5117. 50| |
BEARI NG ASSEMBLY, A | | |
0076 726-93268 5.000 EACH 903. 50000 4517. 50| |
BEARI NG ASSEMBLY, B | | [
0077 728-98377 LUWP| 5000. 00000 5000. 00| |
MASONRY COATI NG | | |
0078 801- 04308 10. 000 EACH| 189. 00000 1890. 00| |
ROAD CLOSURE S| GN ASSEMBLY | |
0079 801- 06625 42.000 EACH 68. 00000 2856. 00| |
DETOUR ROUTE MARKER ASSEMBLY | |
0080 801- 06640 10. 000 EACH| 89. 00000 890. 00| |
|

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 350 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 342, 005. 22 ROUTE : FAI L ROAD
CALL ORDER . 350 CONTRACT ID : B -26897-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0081 801- 06775 LUVP| 5477. 45000 5477. 45|
MAI NTAI NI NG TRAFFI C | |
0082 801-07119 51.000 m | 33. 00000 1683. 00|
BARRI CADE, I11-B | [
0083 802- 05701 21.000 m | 23. 00000 483. 00|
SI GN PCST, SQUARE, 1, RElI NFORCED ANCHCR | |
BASE |
0084 802- 05702 4.800 m | 20. 00000 96. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR |
BASE |
0085 802- 76025 3.000 n2 |
I

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |
0086 802- 76035 3.600 n2 | 156. 00000 561. 60
SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 mm TH CKNESS | |

I
|
I|
150. 00000 450. 00|
I
i
|

0087 804- 06770 2.000 EACH 10. 00000 20. 00|
0088 808- 03631 142.000 m | 6. 80000 965. 60|
LINE, EPOXY, SOLID, WH TE, 100 nm | |
0089 808- 03632 142.000 m | 6. 80000 965. 60|
LINE, EPOXY, SOLID, YELLOW 100 mm | |
0090 808- 06703 2107.000 m | 1. 50000 3160. 50|
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi |
0091 808- 75245 1866.000 m | 1. 50000 2799. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | [
100nm | |
0092 808- 75297 20.000 m | 9. 50000 190. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ |

|
I
|
I
|
I
|
I
|
I
|
I
|
I
I
DELI NEATOR PCST | | |
I
I
I
I
I
I
I
I
I
STOP LINE, 600 nm | | |
I

I

I

I

I

0093 711-51038 LUMP|  145743. 25000 145743. 25|
STRUCTURAL STEEL | |
0094 610-07486 184.000 My | 60. 00000 11040. 00|
HVA FOR APPROACHES, TYPE A | |
SECTI ON TOTALS | $ 2,046, 090. 44|
------------------------------------------ L

CONTRACT TOTALS | $ 2,046, 090. 44| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 360 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 416, 473. 61 ROUTE : PARK RD
CALL ORDER . 360 CONTRACT ID : B -26992-A COUNTI ES : OWNEN
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 62 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9960015
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 61-1201949 | NTECH CONTRACTI NG LLC $ 410, 257.00 100. 0000%
2 35-1111003 VW TE CONSTRUCTI ON, | NC. $ 467, 492.50 113. 9511%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 505, 800.00 123. 2885%
4  35-1801998 CLR INC. $ 591, 926.80 144. 2819%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  726,880.00 177. 1767%
| (1) 61-1201949 | (2) 35-1111003 | (3) 35-1917625
| | NTECH CONTRACTI NG LLC | WH TE CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  DNR PRCPERTI ES, BRI DGES
[ I |
0001 105- 06845 LUMP|  15000. 00000 15000. 00| 2200. 00000 2200. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07038 8.000 MDS | 750. 00000 6000. 00| 2000. 00000 16000. 00| 1500. 00000 12000. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  20000. 00000 20000. 00|  11293. 00000 11293.00|  22554. 00000 22554. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 01015 LUMP| 2000. 00000 2000. 00| 2400. 00000 2400. 00| 7500. 00000 7500. 00
CLEARI NG AND GRUBBI NG | | |
0005 203- 02000 530.000 CYS | 25. 00000 13250. 00| 12. 65000 6704. 50| 10. 50000 5565. 00
EXCAVATI ON,  COVMMON | | |
0006 205- 06937 600. 000 LFT | 2. 45000 1470. 00| 2. 60000 1560. 00| 2. 80000 1680. 00
TEMPORARY SI LT FENCE | | |
0007 210- 05715 LUMP| 3500. 00000 3500. 00| 2200. 00000 2200. 00| 7820. 00000 7820. 00
EARTHWORK | | |
0008 210- 05720 LUMP|  17664. 00000 17664. 00|  16128. 00000 16128.00|  20000. 00000 20000. 00
REPO NTI NG , MASONRY | | |
0009 210- 05721 LUMP| 4500. 00000 4500.00]  15000. 00000 15000. 00|  10000. 00000 10000. 00
FI RE RETARDANT TREATMENT | | |
0010 210- 05813 LUMP|  12000. 00000 12000. 00|  22100. 00000 22100.00|  24500. 00000 24500. 00
PAINT , PAI NTI NG | | |
0011 210- 06738 LUMP| 1800. 00000 1800.00]  11096. 00000 11096. 00| 2000. 00000 2000. 00
CLEAN UP GROUTI NG & PREPARATI ON | |
0012 210- 06739 LUMP| 7300. 00000 7300. 00| 4327. 00000 4327. 00| 6000. 00000 6000. 00
WOOD , WOODEN CURBS | | |
0013 210- 06980 LUMP|  60000. 00000 60000. 00|  60900. 00000 60900. 00|  57000. 00000 57000. 00

MOVE BRI DGE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 360 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 416, 473. 61 ROUTE : PARK RD
CALL ORDER . 360 CONTRACT ID : B -26992-A COUNTI ES : OWNEN
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 61-1201949 | (2) 35-1111003 | (3) 35-1917625
| I NTECH CONTRACTI NG LLC | WH TE CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 210- 07006 LUWP| 7164. 50000 7164. 50| 6636. 00000 6636. 00| 6800. 00000 6800. 00
RESET CAP STONES | | |
0015 210- 07859 LUWP| 9000. 00000 9000. 00| 4809. 00000 4809. 00| 7000. 00000 7000. 00
W NDOW AWKl NGS | | |
0016 210-07860 LUWP| 2400. 00000 2400. 00| 1110. 00000 1110. 00| 3000. 00000 3000. 00
BEARI NG TI MBERS | | |
0017 210-07861 200. 000 CFT | 25. 00000 5000. 00| 79. 00000 15800. 00| 77.50000 15500. 00
LOW PRESSURE GROUTI NG | | [
0018 210-07862 LUWP| 45195. 00000 45195. 00| 41265. 00000 41265. 00| 42000. 00000 42000. 00
DRY LAI D STONE RETAI NI NG WALLS | | |
0019 210-07863 LUWVP| 2600. 00000 2600. 00| 5040. 00000 5040. 00| 600. 00000 600. 00
ACCESSI BLE PARKI NG DESI GNATI ON | | |
0020 211-07454 295.000 CYS | 35. 00000 10325. 00| 30. 00000 8850. 00| 35. 00000 10325. 00
STRUCTURE BACKFI LL | | |
0021 301-07448 225.000 TON | 42. 00000 9450. 00| 16. 60000 3735. 00| 13. 00000 2925. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0022 402-07432 30.000 TON | 150. 00000 4500. 00| 200. 00000 6000. 00| 150. 00000 4500. 00
HMVA SURFACE, TYPE A | | [
0023 405- 05518 295.000 SYS | 2. 00000 590. 00| 1. 50000 442, 50| 1. 80000 531. 00
ASPHALT FOR PRI ME COAT | | [
0024 603-04741 LUMP| 12900. 00000 12900. 00| 9835. 00000 9835. 00| 9600. 00000 9600. 00
FENCE , REBU LD STONE AND WOCD | [ [
0025 603-04741 LUVP| 3000. 00000 3000. 00| 3740. 00000 3740. 00| 3205. 00000 3205. 00
FENCE , W NGWALLS | | [
0026 605-04742 LUVP| 22689. 50000 22689. 50| 20717. 00000 20717. 00| 22000. 00000 22000. 00
WALL , MUD | | |
0027 616- 02320 230.000 SYS | 4. 50000 1035. 00| 2. 30000 529. 00| 3. 50000 805. 00
GEOTEXTI LES | | [
0028 616- 02320 1275. 000 SYS | 4. 50000 5737. 50| 1. 50000 1912. 50| 1. 75000 2231. 25
GEOTEXTI LES FOR EMBANKMVENT REI NFORCEMENT]| | |
0029 616- 05688 115. 000 TON | 32. 00000 3680. 00| 35. 00000 4025. 00| 32. 00000 3680. 00
R PRAP, CLASS 1 | | [
0030 621-01004 1.000 EACH 750. 00000 750. 00| 790. 00000 790. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |
0031 621- 06559 4500. 000 SYS | 0. 46000 2070. 00 0. 48000 2160. 00| 0. 46000 2070. 00
MULCHED SEEDI NG R | [
0032 622- 05649 10. 000 EACH| 425. 00000 4250. 00 446. 00000 4460. 00| 430. 00000 4300. 00

OVER 1.25 TO 2 IN
0033 708-05394 LUMP| 58000. 00000 58000. 00
REPAIR , TI MBER TRUSS |

|
I
|
|
PLANT, DECI DUOUS TREE, SINGLE STEM [ | |
|
| 107466. 00000 107466. 00| 141000. 00000 141000. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 360 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 416, 473. 61 ROUTE : PARK RD
CALL ORDER . 360 CONTRACT ID : B -26992-A COUNTI ES : OWNEN
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 61-1201949 | (2) 35-1111003 | (3) 35-1917625
| I NTECH CONTRACTI NG LLC | WH TE CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 708-05394 LUVP| 12000. 00000 12000. 00| 23269. 00000 23269. 00| 9000. 00000 9000. 00
REPAI R AND RECONSTRUCTI ON, EXTERI OR | | |
0035 708-05394 LUWP| 12000. 00000 12000. 00| 16230. 00000 16230. 00| 28000. 00000 28000. 00
REPAI R DECK | | |
0036 711- 05395 1.000 EACH| 1966. 50000 1966. 50| 1996. 00000 1996. 00| 1250. 00000 1250. 00
REPLACE ABUTMENT STONE | | [
0037 711- 05397 LUWP| 6000. 00000 6000. 00| 970. 00000 970. 00| 4000. 00000 4000. 00
FLOOR BEAMS REPAI R | | [
0038 715- 05756 6.000 LFT | 50. 00000 300. 00| 57. 00000 342. 00| 40. 00000 240. 00
PI PE EXTENSI ON, Cl RCULAR 12 IN. | | [
0039 715- 46000 1.000 EACH 170. 00000 170. 00| 305. 00000 305. 00| 168. 75000 168. 75
PI PE END SECTION, 12 IN. | | [
0040 802-04993 LUWP| 3000. 00000 3000. 00| 3150. 00000 3150. 00| 700. 00000 700. 00
SIGN, BRI DGE SIG\S | | |
SECTI ON TOTALS | $ 410, 257. 00| $ 467, 492. 50| $ 505, 800. 00
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 410, 257. 00| $ 467, 492. 50| $ 505, 800. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 360 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 416, 473. 61 ROUTE : PARK RD
CALL ORDER . 360 CONTRACT ID : B -26992-A COUNTI ES : OWNEN
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-2040801 [
| CLR I NC. | GOHVANN ASPHALT & OONSTR, ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  DNR PRCPERTI ES, BRI DGES

[ I
0001 105-06845 LUWP| 1500. 00000 1500. 00| 2600. 00000 2600. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 8.000 MOS | 2100. 00000 16800. 00| 1500. 00000 12000. 00|
FIELD OFFI CE, A | | [
0003 110- 01001 LUMP|  29500. 00000 29500. 00|  35000. 00000 35000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-01015 LUMP| 6500. 00000 6500. 00| 3000. 00000 3000. 00|
CLEARI NG AND GRUBBI NG | | |
0005 203- 02000 530. 000 CYS | 10. 00000 5300. 00| 35. 00000 18550. 00|
EXCAVATI ON,  COVMON | | |
0006 205- 06937 600. 000 LFT | 3. 00000 1800. 00| 1. 70000 1020. 00|
TEMPORARY SI LT FENCE | | |
0007 210- 05715 LUMP|  10000. 00000 10000. 00|  22000. 00000 22000. 00|
EARTHWORK | | |
0008 210- 05720 LUMP|  13000. 00000 13000. 00|  15000. 00000 15000. 00|
REPO NTI NG , MASONRY | | |
0009 210- 05721 LUMP| 9450. 00000 9450.00]  40000. 00000 40000. 00|
FI RE RETARDANT TREATMENT | | |
0010 210- 05813 LUMP|  11500. 00000 11500. 00|  22000. 00000 22000. 00|
PAINT , PAI NTI NG | | |
0011 210- 06738 LUMP| 8000. 00000 8000.00]  11000. 00000 11000. 00|
CLEAN UP GROUTI NG & PREPARATI ON | | |
0012 210- 06739 LUMP| 4400. 00000 4400.00]  12000. 00000 12000. 00|
WOOD , WOODEN CURBS | | |
0013 210- 06980 LUMP|  64000. 00000 64000. 00| 100000. 00000 100000. 00|
MOVE BRI DGE | | |
0014 210- 07006 LUMP| 6700. 00000 6700. 00| 5000. 00000 5000. 00|
RESET CAP STONES | | |
0015 210- 07859 LUMP| 6000. 00000 6000.00]  14000. 00000 14000. 00|
W NDOW AWK NGS | | |
0016 210- 07860 LUMP| 3300. 00000 3300.00]  14000. 00000 14000. 00|
BEARI NG TI MBERS | | |
0017 210- 07861 200. 000 CFT | 40. 00000 8000. 00| 80. 00000 16000. 00|
LOW PRESSURE GROUTI NG | | |
0018 210- 07862 LUMP|  45000. 00000 45000. 00|  119000. 00000 119000. 00|
DRY LAl D STONE RETAI NI NG WALLS | | |
0019 210- 07863 LUMP| 900. 00000 900. 00| 825. 00000 825. 00|
ACCESS| BLE PARKI NG DESI GNATI ON | | [
0020 211- 07454 295.000 CYS | 70. 00000 20650. 00| 65. 00000 19175. 00|

STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 360 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 416, 473. 61 ROUTE : PARK RD
CALL ORDER . 360 CONTRACT ID : B -26992-A COUNTI ES : OWNEN
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-2040801 [
| (LR, I NC. | GOHVANN ASPHALT & OONSTR., ||
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 301-07448 225.000 TON | 30. 00000 6750. 00| 35. 00000 7875. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0022 402-07432 30.000 TON | 154. 00000 4620. 00| 150. 00000 4500. 00|
HMVA SURFACE, TYPE A | [
0023 405-05518 295.000 SYS | 1. 99000 587. 05| 2. 00000 590. 00|
ASPHALT FOR PRI VE COAT | | [
0024 603-04741 LUWP| 14000. 00000 14000. 00| 35000. 00000 35000. 00|
FENCE , REBUI LD STONE AND WOCD [ [ [
0025 603-04741 LUWP| 4900. 00000 4900. 00| 3600. 00000 3600. 00|
FENCE , W NGWALLS | | [
0026 605-04742 LUWP| 13300. 00000 13300. 00| 25000. 00000 25000. 00|
WALL , MUD | | |
0027 616- 02320 230.000 SYS | 2. 00000 460. 00| 4. 00000 920. 00|
GEOTEXTI LES | | |
0028 616- 02320 1275.000 SYS | 3. 25000 4143. 75| 10. 00000 12750. 00|
GEOTEXTI LES FOR EMBANKMENT REI NFORCEMENT]| | |
0029 616- 05688 115.000 TON | 36. 00000 4140. 00| 45, 00000 5175. 00|
R PRAP, CLASS 1 | | [
0030 621-01004 1.000 EACH 750. 00000 750. 00| 675. 00000 675. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06559 4500. 000 SYS | 0. 75000 3375. 00| 0. 40000 1800. 00|
MULCHED SEEDI NG R | | |
0032 622- 05649 10. 000 EACH 272. 00000 2720. 00| 250. 00000 2500. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 1.25 TO 2 IN. [ | |
0033 708- 05394 LUWP|  161500. 00000 161500. 00| 85000. 00000 85000. 00|
REPAI R , TIMBER TRUSS | | |
0034 708-05394 LUWP| 27500. 00000 27500. 00| 20000. 00000 20000. 00|
REPAI R AND RECONSTRUCTI ON, EXTERI OR | | |
0035 708-05394 LUWP| 58800. 00000 58800. 00| 28000. 00000 28000. 00|
REPAI R DECK | | |
0036 711-05395 1.000 EACH 2000. 00000 2000. 00| 1200. 00000 1200. 00|
REPLACE ABUTMENT STONE [ | |
0037 711-05397 LUWP| 5000. 00000 5000. 00| 8000. 00000 8000. 00|
FLOOR BEAMS REPAI R | | [
0038 715- 05756 6.000 LFT | 176. 00000 1056. 00| 75. 00000 450. 00|
PI PE EXTENSI ON, O RCULAR, 12 IN. | | |
0039 715-46000 1. 000 EACH 25. 00000 25. 00| 675. 00000 675. 00|
PI PE END SECTION, 12 IN. | | |
0040 802- 04993 LUWP| 4000. 00000 4000. 00| 1000. 00000 1000. 00|

SIGN , BRIDGE SIGNS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 360 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 416, 473. 61 ROUTE : PARK RD
CALL ORDER . 360 CONTRACT ID : B -26992-A COUNTI ES : OWNEN
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-2040801 [
| CLR I NC. | GOHVANN ASPHALT & OONSTR, ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 591, 926. 80| $ 726, 880. 00|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 591, 926. 80| $ 726, 880.00]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 370 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 457, 861. 00 RQUTE : CR 700 EAST
CALL ORDER . 370 CONTRACT ID : B -27012-A COUNTI ES : HENRY
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 08/ 14/ 04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9933040
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  429,732.20 100. 0000%
2 35-1310611 DUNCAN RCBERTSON | NC $  432,911.15 100. 7397%
3 35-1609544 SCHUTT- LOOKABI LL CO $ 436, 092.97 101. 4801%
4 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 471, 953.59 109. 8250%
5  35-1128289 BEATY CONSTRUCTI ON, | NC. $  473,603.28 110. 2089%
6  35-1385672 FORCE CONSTRUCTI ON GO | NC. $ 479, 049. 49 111. 4762%
7 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  526,154.21 122. 4376%
| (1) 35-1917625 | (2) 35-1310611 | (3) 35-1609544
| M LESTONE CONTRACTORS, L.P. | DUNCAN RCBERTSON | NC | SCHUTT- LOOKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 06790 9.000 M5 | 800. 00000 7200. 00| 1250. 00000 11250. 00| 1000. 00000 9000. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 6000. 00000 6000. 00| 4000. 00000 4000. 00| 1500. 00000 1500. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  21000. 00000 21000. 00|  20000. 00000 20000. 00|  21800. 00000 21800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201- 52370 LUMP| 8000. 00000 8000. 00| 8000. 00000 8000. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 52.000 m | 15. 00000 780. 00| 15. 00000 780. 00| 10. 00000 520. 00
GUARDRAI L, REMOVE | |
0006 202- 02286 1.000 EACH  35900. 00000 35900. 00|  40000. 00000 40000. 00|  39879. 00000 39879. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 216.000 n2 | 12. 00000 2592. 00| 10. 00000 2160. 00| 7. 00000 1512. 00
SURFACE M LLING ASPHALT | | [
0008 203- 02000 1208.000 n8 | 18. 00000 21744. 00| 10. 00000 12080. 00| 12. 00000 14496. 00
EXCAVATI ON,  COMMON | | |
0009 203-51223 242.000 n8 | 18. 00000 4356. 00| 10. 00000 2420. 00| 12. 00000 2904. 00
EXCAVATI ON, WATERVAY | |
0010 205- 03371 64.000 n8 | 5. 00000 320. 00| 10. 00000 640. 00| 20. 00000 1280. 00
SEDI MENT REMOVE | | |
0011 205- 06931 29.000 My | 20. 00000 580. 00| 25. 00000 725. 00| 25. 00000 725. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0012 205- 06936 148.000 My | 6. 00000 888. 00| 15. 00000 2220. 00| 20. 00000 2960. 00

TEMPORARY SEDI MENT TRAP | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 370 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 457, 861. 00 RQUTE : CR 700 EAST
CALL ORDER . 370 CONTRACT ID : B -27012-A COUNTI ES : HENRY
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1310611 | (3) 35-1609544
| M LESTONE CONTRACTORS, L. P. | DUNCAN ROBERTSON | NC | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205- 06937 101.000 m | 6. 50000 656. 50| 5. 00000 505. 00| 6. 50000 656. 50
TEMPORARY SI LT FENCE | | |
0014 207-07502 2003.000 n?2 | 4. 00000 8012. 00| 4. 00000 8012. 00| 7. 00000 14021. 00
SUBGRADE TREATMENT, TYPE D | |
0015 213-52830 5.700 nB8 | 300. 00000 1710. 00| 150. 00000 855. 00| 160. 00000 912. 00
FLOMBLE MORTAR | |
0016 301-07448 1483.000 My | 17. 00000 25211. 00| 16. 00000 23728. 00| 19. 51000 28933. 33
COVPACTED AGGREGATE, NO 53, BASE | | [
0017 402-07433 237.000 My | 66. 00000 15642. 00| 72. 00000 17064. 00| 77. 40000 18343. 80
HMA SURFACE, TYPE B | | [
0018 402-07438 606.000 My | 59. 00000 35754. 00| 51. 00000 30906. 00| 52. 55000 31845. 30
HVA | NTERVEDI ATE, TYPE B | |
0019 404- 05511 339.000 n2 | 11. 00000 3729. 00| 18. 00000 6102. 00| 18. 08000 6129. 12
SEAL COAT, 2 | | |
0020 405- 05517 3.000 M | 500. 00000 1500. 00| 660. 00000 1980. 00| 678. 00000 2034. 00
ASPHALT FOR PRI ME COAT | | [
0021 406- 05520 1.000 My | 265. 00000 265. 00| 220. 00000 220. 00| 226. 00000 226.00
ASPHALT FOR TACK COAT | | [
0022 601-06374 4.000 EACH 600. 00000 2400. 00| 643. 50000 2574. 00| 660. 00000 2640. 00
GUARDRAI L TRANSI TI ON, TGS-1 | |
0023 601- 94689 4.000 EACH 1850. 00000 7400. 00| 1980. 00000 7920. 00| 2034. 00000 8136. 00
GUARDRAI L END TREATMENT, OS | | [
0024 601-97774 2.000 EACH 780. 00000 1560. 00| 825. 00000 1650. 00| 850. 00000 1700. 00

GUARDRAI L END TREATNMENT, OS, SPARE | | I
PARTS PACKAGE | | |

0025 601-99105 243.840 m | 30. 00000 7315. 20| 32. 00000 7802. 88 32. 77000 7990. 64
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0026 603- 06040 461.000 m | 19. 00000 8759. 00| 20. 00000 9220. 00| 21. 00000 9681. 00
FENCE, FARM FIELD, 1190 nm | | |

0027 603- 95915 2.000 EACH 4200. 00000 8400. 00| 3500. 00000 7000. 00| 8640. 00000 17280. 00
CATTLE GUARD | | |

0028 610- 06259 168.400 n2 | 65. 00000 10946. 00| 75. 00000 12630. 00| 68. 00000 11451. 20
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [ |

0029 616- 02320 760.000 n2 | 2. 00000 1520. 00| 3. 00000 2280. 00| 1. 80000 1368. 00
GEOTEXTI LES | | |

0030 616- 06405 484.000 My | 30. 00000 14520. 00| 22. 00000 10648. 00| 25. 38000 12283. 92
Rl PRAP, REVETMENT | | |

0031 621- 01004 2.000 EACH 700. 00000 1400. 00| 200. 00000 400. 00| 622. 00000 1244. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 370 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 457, 861. 00 RQUTE : CR 700 EAST
CALL ORDER . 370 CONTRACT ID : B -27012-A COUNTI ES : HENRY
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1310611 | (3) 35-1609544
| M LESTONE CONTRACTORS, L. P. | DUNCAN ROBERTSON | NC | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0032 621- 06545 6.000 M | 155. 00000 930. 00| 165. 00000 990. 00| 435. 00000 2610. 00
FERTI LI ZER | | |
0033 621- 06553 91.000 kg | 21. 50000 1956. 50| 22.50000 2047. 50| 6. 00000 546. 00
SEED M XTURE, R | | [
0034 621- 06557 91.000 kg | 19. 50000 1774. 50| 20. 45000 1860. 95| 4. 00000 364. 00
SEED M XTURE, T | | [
0035 621- 06565 6.000 M | 210. 00000 1260. 00| 220. 00000 1320. 00| 585. 00000 3510. 00
MULCHI NG MATERI AL | | [
0036 621- 06567 6.000 kL | 1. 05000 6. 30| 1. 10000 6. 60| 0. 59000 3.54
WATER | [ |
0037 621-06574 287.000 n2 | 7. 00000 2009. 00| 7. 25000 2080. 75| 8. 75000 2511. 25
SODDI NG | | |
0038 622-52436 8.000 EACH 31. 00000 248. 00| 32. 00000 256. 00| 23. 00000 184. 00
SIGN, DO NOT MOW OR SPRAY | | |
0039 622-91786 80. 000 EACH| 15. 00000 1200. 00| 16. 00000 1280. 00| 14. 00000 1120. 00
SEEDLI NG | | |
0040 622-98200 8.000 EACH 30. 00000 240. 00| 32. 00000 256. 00| 23. 00000 184. 00
SIGN, DO NOT Di STURB | | [
0041 701-51195 399.000 m | 33. 00000 13167. 00| 100. 00000 39900. 00| 76. 00000 30324. 00
PILE, STEEL H, HP 310 X 79 | | [
0042 701-91792 22.000 EACH 100. 00000 2200. 00| 100. 00000 2200. 00| 70. 00000 1540. 00
PILE TIP, STEEL H | | |
0043 701-97874 48.000 m | 250. 00000 12000. 00| 250. 00000 12000. 00| 204. 00000 9792. 00
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 | |
0044 703-51030 7890. 000 kg | 1. 25000 9862. 50| 1. 25000 9862. 50| 1. 15000 9073. 50
REI NFORCI NG STEEL | | [
0045 703-51032 8975.000 kg | 1. 30000 11667. 50| 1. 35000 12116. 25| 1. 35000 12116. 25
REI NFORCI NG STEEL, EPOXY CQATED | | |
0046 704-51002 150.800 n8 | 600. 00000 90480. 00| 500. 00000 75400. 00| 458. 76000 69181. 01
CONCRETE, C, SUPERSTRUCTURE | | [
0047 706-06344 53.340 m | 170. 00000 9067. 80| 165. 00000 8801. 10| 169. 50000 9041. 13
RAILING TS 1 | | [
0048 709-51821 LUWP| 1500. 00000 1500. 00| 2500. 00000 2500. 00| 3192. 00000 3192. 00
SURFACE SEAL | | |
0049 801-04308 5.000 EACH 185. 00000 925. 00| 192. 50000 962. 50| 198. 00000 990. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0050 801- 06625 8.000 EACH 117. 00000 936. 00| 121. 00000 968. 00| 125. 00000 1000. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0051 801-06640 8.000 EACH 175. 00000 1400. 00| 181. 50000 1452. 00| 186. 00000 1488. 00

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 370 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 457, 861. 00 RQUTE : CR 700 EAST
CALL ORDER . 370 CONTRACT ID : B -27012-A COUNTI ES : HENRY
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1310611 | (3) 35-1609544
| M LESTONE CONTRACTORS, L. P. | DUNCAN ROBERTSON | NC | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 801-07118 43.200 m | 5. 25000 226. 80| 5. 50000 237. 60| 5. 65000 244,08
BARRI CADE, I11-A | |
0053 801-07119 21.600 m | 28. 50000 615. 60| 29. 70000 641. 52| 29. 00000 626. 40
BARRI CADE, I11-B | |
SECTI ON TOTALS | $ 429, 732. 20| $ 432, 911. 15| $ 436, 092. 97
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 429, 732.20] $ 432, 011.15] $  436,092.97




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 370 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 457, 861. 00 RQUTE : CR 700 EAST
CALL ORDER . 370 CONTRACT ID : B -27012-A COUNTI ES : HENRY
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1128289 | (6) 35-1385672
| ERBER & M LLI GAN CONSTR. CO. | BEATY CONSTRUCTI ON, | NC. | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 9.000 MXS | 1000. 00000 9000. 00| 1700. 00000 15300. 00| 1436. 00000 12924. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 8500. 00000 8500. 00| 6500. 00000 6500. 00| 6200. 00000 6200. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 23500. 00000 23500. 00| 23680. 00000 23680. 00| 23500. 00000 23500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 7500. 00000 7500. 00| 9472. 00000 9472. 00| 6998. 00000 6998. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 52.000 m | 10. 00000 520. 00| 15. 00000 780. 00| 14. 70000 764. 40
GUARDRAI L, REMOVE | | [
0006 202-02286 1.000 EACH 32500. 00000 32500. 00| 29868. 00000 29868. 00| 30796. 00000 30796. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 216.000 n2 | 7. 75000 1674. 00| 11. 50000 2484. 00| 7.59000 1639. 44
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 1208.000 n8 | 15. 00000 18120. 00| 13. 00000 15704. 00| 10. 42000 12587. 36
EXCAVATI ON, COVVON | | [
0009 203-51223 242.000 n8 | 20. 00000 4840. 00| 14. 25000 3448. 50| 14. 85000 3593. 70
EXCAVATI ON, WATERWAY | | [
0010 205-03371 64.000 nB8 | 20. 00000 1280. 00| 9. 50000 608. 00| 30. 34000 1941. 76
SEDI MENT REMOVE | | [
0011 205-06931 29.000 My | 35. 00000 1015. 00| 78. 00000 2262. 00| 70. 00000 2030. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0012 205- 06936 148.000 My | 35. 00000 5180. 00| 39. 50000 5846. 00| 47. 00000 6956. 00
TEMPORARY SEDI MENT TRAP | | [
0013 205- 06937 101.000 m | 7.50000 757. 50| 7.00000 707. 00| 5. 12000 517.12
TEMPORARY SI LT FENCE | | [
0014 207-07502 2003.000 n2 | 7.50000 15022. 50| 7. 75000 15523. 25| 7.74000 15503. 22
SUBGRADE TREATMENT, TYPE D | | [
0015 213-52830 5.700 n8 | 120. 00000 684. 00| 170. 00000 969. 00| 91. 56000 521. 89
FLOMBLE MORTAR | | |
0016 301-07448 1483.000 My | 22.50000 33367. 50| 19. 10000 28325. 30| 19. 61000 29081. 63
COVPACTED AGGREGATE, NO 53, BASE | | |
0017 402-07433 237.000 My | 70. 00000 16590. 00| 75. 00000 17775. 00| 68. 50000 16234. 50
HMVA SURFACE, TYPE B | | [
0018 402-07438 606.000 My | 69. 50000 42117. 00| 55. 00000 33330. 00| 46. 50000 28179. 00
HVA | NTERVEDI ATE, TYPE B | | |
0019 404- 05511 339.000 n2 | 10. 00000 3390. 00| 18. 00000 6102. 00| 16. 00000 5424. 00
SEAL COAT, 2 | | |
0020 405- 05517 3.000 My | 500. 00000 1500. 00| 650. 00000 1950. 00| 600. 00000 1800. 00

ASPHALT FOR PRI ME COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 370 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 457, 861. 00 RQUTE : CR 700 EAST
CALL ORDER . 370 CONTRACT ID : B -27012-A COUNTI ES : HENRY
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1128289 | (6) 35-1385672
| ERBER & M LLI GAN CONSTR. CO. | BEATY CONSTRUCTI ON, | NC. | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 406- 05520 1.000 My | 300. 00000 300. 00| 225. 00000 225. 00| 200. 00000 200. 00
ASPHALT FOR TACK COAT | | |
0022 601-06374 4.000 EACH 625. 00000 2500. 00| 600. 00000 2400. 00| 585. 00000 2340. 00
GUARDRAI L TRANSI TI ON, TGS-1 | | [
0023 601- 94689 4.000 EACH 2200. 00000 8800. 00| 2000. 00000 8000. 00| 1800. 00000 7200. 00
GUARDRAI L END TREATMENT, GS | | |
0024 601-97774 2.000 EACH 775. 00000 1550. 00| 850. 00000 1700. 00| 750. 00000 1500. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | |

0025 601- 99105 243.840 m | 33. 50000 8168. 64] 32. 00000 7802. 88| 29. 00000 7071. 36
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |

0026 603- 06040 461.000 m | 19. 25000 8874. 25| 20. 00000 9220. 00| 18. 25000 8413. 25
FENCE, FARM FI ELD, 1190 mm | | I

0027 603- 95915 2.000 EACH| 4500. 00000 9000. 00| 4100. 00000 8200. 00| 5250. 80000 10501. 60
CATTLE GUARD | | |

0028 610- 06259 168.400 n2 | 64. 00000 10777. 60| 75. 00000 12630. 00| 66. 00000 11114. 40
RE| NFORCED CONCRETE BRI DGE APPROACH, | |
300 mm | [

0029 616- 02320 760.000 n2 | 3. 00000 2280. 00| 2. 50000 1900. 00| 2.02000 1535. 20
GEOTEXTI LES | | [

0030 616- 06405 484.000 My | 27. 50000 13310. 00| 25. 00000 12100. 00| 20. 67000 10004. 28
R PRAP, REVETMENT | | [

0031 621-01004 2.000 EACH 750. 00000 1500. 00| 725. 00000 1450. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |

0032 621- 06545 6.000 My | 160. 00000 960. 00| 180. 00000 1080. 00| 350. 00000 2100. 00
FERTI LI ZER | | |

0033 621- 06553 91.000 kg | 22. 50000 2047. 50| 23. 00000 2093. 00| 5. 50000 500. 50
SEED M XTURE, R | | [

0034 621- 06557 91.000 kg | 20. 00000 1820. 00| 20. 50000 1865. 50| 5. 50000 500. 50
SEED M XTURE, T | | [

0035 621- 06565 6.000 My | 220. 00000 1320. 00| 225. 00000 1350. 00| 550. 00000 3300. 00
MULCH NG MATERI AL | |

0036 621- 06567 6.000 kL | 1. 00000 6. 00| 1. 15000 6. 90| 10. 00000 60. 00
WATER | | |

0037 621- 06574 287.000 n2 | 7. 50000 2152. 50| 8. 75000 2511. 25| 5. 00000 1435. 00
SODDI NG | | |

0038 622-52436 8.000 EACH| 35. 00000 280. 00| 32.00000 256. 00| 35. 00000 280. 00
SIGN, DO NOT MOW OR SPRAY | | [

0039 622-91786 80.000 EACH| 15. 50000 1240. 00| 16. 00000 1280. 00| 8. 00000 640. 00

SEEDLI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 370 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 457, 861. 00 RQUTE : CR 700 EAST
CALL ORDER . 370 CONTRACT ID : B -27012-A COUNTI ES : HENRY
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1128289 | (6) 35-1385672
| ERBER & M LLI GAN CONSTR. CO. | BEATY CONSTRUCTI ON, | NC. | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 622-98200 8.000 EACH 35. 00000 280. 00| 32. 00000 256. 00| 35. 00000 280. 00
SIGN, DO NOT Di STURB | | |
0041 701-51195 399.000 m | 100. 00000 39900. 00| 75. 00000 29925. 00| 72.97000 29115. 03
PILE, STEEL H, HP 310 X 79 | | [
0042 701-91792 22.000 EACH 100. 00000 2200. 00| 70. 00000 1540. 00| 114. 00000 2508. 00
PILE TIP, STEEL H | | [
0043 701-97874 48.000 m | 240. 00000 11520. 00| 420. 00000 20160. 00| 442. 00000 21216. 00
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 | | |
0044 703-51030 7890.000 kg | 1. 40000 11046. 00| 1. 20000 9468. 00| 1. 02000 8047. 80
REI NFORCI NG STEEL | | |
0045 703-51032 8975.000 kg | 1. 50000 13462. 50| 1. 40000 12565. 00| 1.41000 12654. 75
REI NFORCI NG STEEL, EPOXY CQATED | | |
0046 704-51002 150.800 nB | 480. 00000 72384. 00| 585. 00000 88218. 00| 750. 00000 113100. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706-06344 53.340 m | 165. 00000 8801. 10| 165. 00000 8801. 10| 150. 00000 8001. 00
RAILING TS 1 | | [
0048 709-51821 LUWP| 2250. 00000 2250. 00| 1600. 00000 1600. 00| 1440. 00000 1440. 00
SURFACE SEAL | | |
0049 801- 04308 5.000 EACH 250. 00000 1250. 00| 200. 00000 1000. 00| 270. 00000 1350. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0050 801- 06625 8.000 EACH 110. 00000 880. 00| 125. 00000 1000. 00| 90. 00000 720. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0051 801- 06640 8.000 EACH 140. 00000 1120. 00| 185. 00000 1480. 00| 147. 50000 1180. 00
CONSTRUCTI ON SI GN, A | | |
0052 801-07118 43.200 m | 45. 00000 1944. 00| 5. 50000 237. 60| 38. 00000 1641. 60
BARRI CADE, I11-A | | |
0053 801-07119 21.600 m | 45, 00000 972. 00| 30. 00000 648. 00| 42. 00000 907. 20
BARRI CADE, I11-B | | |
SECTI ON TOTALS | $ 471, 953. 59| $ 473, 603. 28| $ 479, 049. 49
CONTRACT TOTALS | $ 471, 953. 59| $ 473, 603. 28| $ 479, 049. 49




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 370 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 457, 861. 00 RQUTE : CR 700 EAST
CALL ORDER . 370 CONTRACT ID : B -27012-A COUNTI ES : HENRY
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-06790 9.000 M35 | 1100. 00000 9900. 00|

|

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5000. 00000 5000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP| 3000. 00000 3000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 52.000 m | 14. 70000 764. 40| |
GUARDRAI L, REMOVE | | |
0006 202- 02286 1.000 EACH  25000.00000 25000. 00 |
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 216.000 n2 | 10. 00000 2160. 00| |
SURFACE M LLING ASPHALT | [ |
0008 203- 02000 1208.000 n8 | 26. 00000 31408. 00| |
EXCAVATI ON,  COMMON | [ |
0009 203-51223 242.000 n8 | 26. 00000 6292. 00| |
EXCAVATI ON, WATERVAY | [ |
0010 205- 03371 64.000 n8 | 36. 00000 2304. 00| |
SEDI MENT REMOVE | | |
0011 205- 06931 29.000 My | 50. 00000 1450. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0012 205- 06936 148.000 My | 50. 00000 7400. 00| |
TEMPORARY SEDI MENT TRAP | | |
0013 205- 06937 101.000 m | 6. 25000 631. 25| [
TEMPORARY SI LT FENCE | | |
0014 207- 07502 2003.000 n2 | 6. 95000 13920. 85| [
SUBGRADE TREATMENT, TYPE D | | |
0015 213- 52830 5.700 n8 | 195. 00000 1111. 50| |
FLOMBLE MORTAR | | |
0016 301- 07448 1483.000 My | 21. 50000 31884. 50| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0017 402- 07433 237.000 My | 68. 50000 16234. 50| |
HVA SURFACE, TYPE B | [ |
0018 402- 07438 606.000 My | 46. 50000 28179. 00| |
HVA | NTERVEDI ATE, TYPE B | | |
0019 404- 05511 339.000 n2 | 16. 00000 5424. 00| |
SEAL COAT, 2 | | |
0020 405- 05517 3.000 My | 600. 00000 1800. 00| |
|

ASPHALT FOR PRI ME COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 370 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 457, 861. 00 RQUTE : CR 700 EAST
CALL ORDER . 370 CONTRACT ID : B -27012-A COUNTI ES : HENRY
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0021 406- 05520 1.000 My | 200. 00000 200. 00| |
ASPHALT FOR TACK COAT | | |
0022 601- 06374 4.000 EACH 585. 00000 2340. 00| |
GUARDRAI L TRANSI TI ON, TGS-1 | [ [
0023 601- 94689 4.000 EACH 1800. 00000 7200. 00| |
GUARDRAI L END TREATMENT, OS | | [
0024 601-97774 2.000 EACH 750. 00000 1500. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0025 601-99105 243.840 m | 29. 00000 7071. 36| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 603- 06040 461.000 m | 18. 25000 8413. 25| |
FENCE, FARM FIELD, 1190 nm | | |
0027 603-95915 2.000 EACH 2700. 00000 5400. 00| |
CATTLE GUARD | [ |
0028 610- 06259 168.400 n2 | 80. 00000 13472. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | [ [
300 mMm | | |
0029 616-02320 760.000 n2 | 3. 50000 2660. 00| |
GEOTEXTI LES | [ [
0030 616- 06405 484.000 My | 35. 00000 16940. 00| |
R PRAP, REVETMENT | [ [
0031 621-01004 2.000 EACH 690. 00000 1380. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06545 6.000 My | 150. 00000 900. 00| |
FERTI LI ZER | | |
0033 621- 06553 91.000 kg | 20. 50000 1865. 50| |
SEED M XTURE, R | [ |
0034 621- 06557 91.000 kg | 18. 45000 1678. 95| |
SEED M XTURE, T | [ |
0035 621- 06565 6.000 My | 200. 00000 1200. 00| |
MULCHI NG MATERI AL | | [
0036 621- 06567 6.000 kL | 1. 00000 6. 00| |
WATER | [ |
0037 621-06574 287.000 nR2 | 6. 60000 1894. 20| |
SODDI NG | | |
0038 622-52436 8.000 EACH 29. 00000 232. 00| |
SIGN, DO NOT MOW OR SPRAY | | [
0039 622-91786 80. 000 EACH 14. 25000 1140. 00| |
I I

SEEDLI NG



ENG NEER S ESTI MATE: $ 457, 861. 00

CALL ORDER @ 370

LETTI NG DATE : 09/16/03 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :

DI STR CT

B -27012-A

DATE : 09/19/03
PAGE : 370 -10

RQUTE : CR 700 EAST
COUNTI ES : HENRY

GREENFI ELD DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0040 622-98200 8. 000
SI GN, DO NOT DI STURB

0041 701-51195 399. 000
PILE, STEEL H, HP 310 X 79

0042 701-91792 22.000
PILE TIP, STEEL H

0043 701-97874 48. 000

PILE, STEEL H, RElI NFORCED CONCRETE
ENCASED, HP 310 X 79

0044 703-51030 7890. 000
REI NFORCI NG STEEL

0045 703-51032 8975. 000
REI NFORCI NG STEEL, EPOXY COATED

0046 704-51002 150. 800
CONCRETE, C, SUPERSTRUCTURE

0047 706-06344 53. 340

RAILING TS-1
0048 709-51821

SURFACE SEAL

0049 801-04308 5. 000
RCOAD CLOSURE Sl GN ASSEMBLY

0050 801-06625 8. 000
DETOUR ROUTE MARKER ASSEMBLY

0051 801-06640 8. 000
CONSTRUCTI ON SIGN, A

0052 801-07118 43. 200
BARRI CADE, I11-A

0053 801-07119 21. 600
BARRI CADE, I11-B

SECTI ON TOTALS

| (7) 35-2040801
| GOHVANN ASPHALT & CONSTR.,

kg
kg |

UNI'T PR CE

85.
115.

500.

875.
150.
1440.
175.
110.

165.

. 40000

. 65000

00000

00000

00000

00000

00000

00000

ANOUNT]|

33915.
2530.

24000.

11046.

14808.

131950.

8001.
1440.
875.

880.
1320.
216.

583.

526, 154.

526, 154.

00|

00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 378 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 113, 000. 00 ROUTE :
CALL ORDER . 378 CONTRACT ID : B -27092-B COUNTI ES : PUTNAM
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 996700B
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1128289 BEATY CONSTRUCTI ON, | NC. $  114,300.00 100. 0000%
2 35-1801998 R INC. $ 115, 389.00 100. 9527%
| (1) 35-1128289 | (2) 35-1801998 |
| BEATY CONSTRUCTI ON, | NC. |CLR INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPAIR STEEL TRUSS
[ | |
0001 110- 01001 LUMP| 5700. 00000 5700. 00| 5350. 00000 5350. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 05926 LUMP| 2000. 00000 2000.00]  11000. 00000 11000. 00|
ENVI RONVENTAL CONTROL | | |
0003 619- 51860 LUMP|  10000. 00000 10000. 00|  16000. 00000 16000. 00|
PAINT STEEL BRI DGE, PARTI AL | | |
0004 619- 60999 LUMP|  65000. 00000 65000. 00|  37000. 00000 37000. 00|
CLEAN STEEL BRI DGE, PARTI AL | | |
0005 712- 04407 LUMP|  31600. 00000 31600.00|  46039. 00000 46039. 00|
REPLACE DECK | | |
SECTI ON TOTALS [ $ 114, 300. 00| $ 115, 389. 00
------------------------------------------ o m o m et o e e et o e e e e m e e e o m e et e e e e e e e e e e o e meeaoao-n

CONTRACT TOTALS | $ 114, 300. 00| $ 115, 389. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 380 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 604, 872. 40 ROUTE : 16TH STREET
CALL ORDER . 380 CONTRACT ID : B -27093-A COUNTI ES : MARI ON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/01/05 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9949063
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  947,848.00 100. 0000%

2 35-2040801 GOHVANN ASPHALT & OONSTRUCTI ON, | NC. $ 963, 260.18 101. 6260%

3 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  981,125.80 103. 5108%

4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,006, 443. 00 106. 1818%

5  35-1609544 SCHUTT- LOOKABI LL CO $ 1,406, 703.71 148. 4102%

| (1) 35-1917625 | (2) 35-2040801 | (3) 35-1364963

| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR  CO.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

[
0001 105-06845 LUWP| 8500. 00000 8500. 00| 7500. 00000 7500. 00| 12000. 00000 12000. 00

CONSTRUCTI ON ENG NEERI NG | | [

0002 105- 07039 18.000 MOS | 750. 00000 13500. 00| 1200. 00000 21600. 00| 1200. 00000 21600. 00
FI ELD OFFI CE, B | | [

0003 110-01001 LUWP|  47000. 00000 47000.00]  46400. 00000 46400.00]  49000. 00000 49000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0004 201-52370 LUMP| 4600. 00000 4600. 00| 4000. 00000 4000. 00| 4900. 00000 4900. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 02278 383.000 LFT | 5. 00000 1915. 00| 9. 00000 3447. 00| 5. 50000 2106. 50
CURB, CONCRETE, REMOVE | |

0006 202-51328 LUMP|  165680. 81000 165680. 81| 180000. 00000 180000. 00|  167500. 00000 167500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0007 202-52710 182.000 SYS | 5. 00000 910. 00| 9. 00000 1638. 00| 7. 50000 1365. 00
S| DEWALK, CONCRETE, REMOVE | | |

0008 202- 60820 1685. 000 SYS | 3.00000 5055. 00| 5. 00000 8425. 00| 2. 75000 4633. 75
SURFACE M LLI NG, ASPHALT | | |

0009 203- 02000 790.000 CYS | 24. 00000 18960. 00| 18. 00000 14220. 00| 15. 00000 11850. 00
EXCAVATI ON,  COVMON | | |

0010 203- 02070 800.000 CYS | 1. 00000 800. 00| 27. 00000 21600. 00| 12. 00000 9600. 00
BORROW | |

0011 205- 06932 112.000 LFT | 10. 00000 1120. 00| 9. 50000 1064. 00| 7. 50000 840. 00
TEMPORARY CHECK DAM STRAW BALES | | |

0012 205- 06933 3.000 EACH 50. 00000 150. 00| 66. 00000 198. 00| 75. 00000 225. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0013 205- 06937 1240.000 LFT | 1. 60000 1984. 00| 1. 65000 2046. 00| 2.00000 2480. 00

TEMPORARY SI LT FENCE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

09/ 19/ 03
380 -2

ENG NEER S ESTI MATE: $ 1, 604, 872. 40 ROUTE : 16TH STREET
CALL ORDER . 380 CONTRACT ID : B -27093-A COUNTI ES : MARI ON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-2040801 | (3) 35-1364963
| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR, || ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 211-07454 2507.000 CYS | 22. 50000 56407. 50| 21. 00000 52647. 00| 19. 25000 48259. 75
STRUCTURE BACKFI LL | | |
0015 301-07448 1177.000 TON | 15. 00000 17655. 00| 16. 00000 18832. 00| 20. 00000 23540. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0016 402-07432 92.000 TON | 66. 66000 6132. 72| 66. 66000 6132. 72| 75. 00000 6900. 00
HMA SURFACE, TYPE A | | [
0017 402-07434 139. 000 TON | 82. 82000 11511. 98| 82. 82000 11511. 98| 90. 00000 12510. 00
HMA SURFACE, TYPE C | | [
0018 402-07435 155.000 TON | 69. 60000 10788. 00| 69. 60000 10788. 00| 77.50000 12012. 50
HVA | NTERVEDI ATE, TYPE A | |
0019 405- 05518 1275.000 SYS | 1. 05000 1338. 75| 1. 05000 1338. 75| 1. 10000 1402. 50
ASPHALT FOR PRI ME COAT | |
0020 406- 05521 2910. 000 SYS | 0. 06000 174. 60| 0. 06000 174. 60| 0. 08000 232. 80
ASPHALT FOR TACK COAT | | |
0021 601-01128 2.000 EACH 900. 00000 1800. 00| 845. 00000 1690. 00| 1250. 00000 2500. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0022 601-01625 1.000 EACH| 1350. 00000 1350. 00| 1325. 00000 1325. 00| 1600. 00000 1600. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 , MODI FI ED | | |
0023 601-01701 1.000 EACH 1700. 00000 1700. 00| 1685. 00000 1685. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0024 601-01846 1.000 EACH| 1700. 00000 1700. 00| 1685. 00000 1685. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0025 601- 06037 1.000 EACH 600. 00000 600. 00| 580. 00000 580. 00| 750. 00000 750. 00
GUARDRAI L END TREATMENT, | | | |
0026 601-94689 1.000 EACH 2000. 00000 2000. 00| 1950. 00000 1950. 00| 2400. 00000 2400. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 50.000 LFT | 10. 00000 500. 00| 9. 95000 497. 50| 12. 50000 625. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0028 604- 06069 26.000 SYS | 150. 00000 3900. 00| 75. 00000 1950. 00| 34. 50000 897. 00
CURB RAMP, CONCRETE | | |
0029 604-91531 161. 000 SYS | 50. 00000 8050. 00| 30. 00000 4830. 00| 22. 00000 3542. 00
S| DEWALK, CONCRETE, 4 IN | | |
0030 605-06120 356.000 LFT | 25. 00000 8900. 00| 12. 00000 4272. 00| 13. 50000 4806. 00
CURB, CONCRETE | | |
0031 610-07486 22.000 TON | 149. 12000 3280. 64| 149. 12000 3280. 64| 160. 00000 3520. 00
HMVA FOR APPROACHES, TYPE A | | [
0032 615-92498 1.000 EACH 100. 00000 100. 00| 250. 00000 250. 00| 1200. 00000 1200. 00

BENCH MARK , RESET



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 380 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 604, 872. 40 ROUTE : 16TH STREET
CALL ORDER . 380 CONTRACT ID : B -27093-A COUNTI ES : MARI ON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-2040801 | (3) 35-1364963

| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR, || ERBER & M LLI GAN CONSTR  CO.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0033 621- 01004 2.000 EACH 190. 00000 380. 00| 180. 00000 360. 00 250. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0034 621- 02363 2203.000 SYS | 0. 50000 1101. 50| 0. 48000 1057. 44| 0. 75000 1652. 25
MULCHED SEEDI NG T, CONVENTIONAL M X | | |

0035 621- 06560 2203.000 SYS | 0. 75000 1652. 25| 0. 65000 1431. 95| 0. 75000 1652. 25
MULCHED SEEDI NG, U | |

0036 621- 06575 75.000 SYS | 16. 00000 1200. 00| 15. 00000 1125. 00| 17. 50000 1312. 50
SCDDI NG, NURSERY | | |

0037 702-51100 380.000 LBS | 3. 00000 1140. 00| 9. 50000 3610. 00| 2. 75000 1045. 00
DRAI N PI PE, CAST IRON, 6 IN | |

0038 702-51110 1536.000 LBS | 3. 00000 4608. 00| 4. 50000 6912. 00| 3. 75000 5760. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0039 702- 90915 63.500 CYS | 900. 00000 57150. 00| 700. 00000 44450. 00| 1000. 00000 63500. 00
CONCRETE, A | | |

0040 702- 93722 803.300 CYS | 285. 00000 228940. 50| 300. 00000 240990. 00| 300. 00000 240990. 00
CONCRETE, C | | |

0041 703-51030 3061.000 LBS | 0. 60000 1836. 60| 0. 60000 1836. 60| 0. 55000 1683. 55
REI NFORCI NG STEEL | |

0042 703- 51032 165055. 000 LBS | 0. 65000 107285. 75 0. 65000 107285. 75| 0. 65000 107285. 75
REI NFORCI NG STEEL, EPOXY COATED | | |

0043 706- 03705 610. 000 LFT | 90. 00000 54900. 00| 60. 00000 36600. 00| 90. 00000 54900. 00
BRI DGE RAI L , CONCRETE, MODI FI ED | | |

0044 706- 06372 4.000 EACH 3500. 00000 14000. 00| 2000. 00000 8000. 00| 3500. 00000 14000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
, MODI FI ED | | |

0045 708-51813 250. 000 SFT | 55. 00000 13750. 00| 60. 00000 15000. 00| 60. 00000 15000. 00
PNEUVATI CALLY PLACED MORTAR | | |

0046 708-51814 150. 000 SFT | 2.00000 300. 00| 3. 00000 450. 00| 2. 50000 375. 00
WELDED STEEL W RE FABRI C | | |

0047 709- 51821 LUMP|  14000. 00000 14000. 00|  15750. 00000 15750. 00|  15500. 00000 15500. 00
SURFACE SEAL | | |

0048 715- 05149 171.000 LFT | 30. 00000 5130. 00| 30. 00000 5130. 00| 25. 00000 4275. 00
PI PE, TYPE 2, CIRCULAR 12 IN. | |

0049 715- 94207 83.000 LFT | 35. 00000 2905. 00| 30. 00000 2490. 00| 24.00000 1992. 00
PI PE, CAST IRON, 6 IN | |

0050 720- 45030 2.000 EACH 1000. 00000 2000. 00| 1400. 00000 2800. 00| 1200. 00000 2400. 00
I NLET, E7 | | |

0051 720- 45035 1.000 EACH 1000. 00000 1000. 00| 1500. 00000 1500. 00| 1300. 00000 1300. 00
I NLET, F7 | | |

0052 720- 45045 4.000 EACH 1250. 00000 5000. 00| 1600. 00000 6400. 00| 1200. 00000 4800. 00

I NLET, J10 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 380 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 604, 872. 40 ROUTE : 16TH STREET
CALL ORDER . 380 CONTRACT ID : B -27093-A COUNTI ES : MARI ON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-2040801 | (3) 35-1364963

| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR, || ERBER & M LLI GAN CONSTR  CO.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon

0053 727-90308 200. 000 LFT | 26. 00000 5200. 00| 28. 00000 5600. 00| 27.50000 5500. 00
EPOXY | NJECTI QN, CRACK PREPARATI ON | | |

0054 727-90309 5.000 GAL | 73. 00000 365. 00| 75. 00000 375. 00| 75. 00000 375.00
EPOXY | NJECTI ON, EPOXY MATERI AL |

0055 727-93560 LUMP| 1500. 00000 1500. 00| 1500. 00000 1500. 00 2000. 00000 2000. 00
EPOXY | NJECTI QN, FURNI SH NG EQUI PMENT | |

0056 801-04308 5.000 EACH 240. 00000 1200. 00| 250. 00000 1250. 00 250. 00000 1250. 00
ROAD CLOSURE S| GN ASSEMBLY | |

0057 801- 06625 18. 000 EACH 75. 00000 1350. 00| 100. 00000 1800. 00 75. 00000 1350. 00
DETOUR ROUTE MARKER ASSEMBLY | |

0058 801- 06640 8.000 EACH 250. 00000 2000. 00 300. 00000 2400. 00 250. 00000 2000. 00
CONSTRUCTI ON SI GN, A |

0059 801-07118 120. 000 LFT | 15. 00000 1800. 00 15. 00000 1800. 00 15. 00000 1800. 00
BARRI CADE, I11-A |

0060 801-07119 216.000 LFT | 17. 00000 3672. 00 17. 00000 3672. 00 17. 50000 3780. 00
BARRI CADE, I11-B |

0061 802- 76025 6.300 SFT | 21. 00000 132. 30 16. 50000 103. 95 24. 00000 151. 20

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 I'N. TH CKNESS |

|
I
|
I
I
I
|
0062 802- 76055 11.000 LFT | 8. 00000 88. 00| 6. 50000 71. 50 8. 00000 88. 00
SIGN POST, A | |
0063 808- 03002 190. 000 LFT | 1. 70000 323. 00| 1. 60000 304. 00 1. 75000 332. 50
LINE, EPOXY, BROKEN, WH TE, 4 IN. |
0064 808- 03631 250.000 LFT | 1. 70000 425. 00| 1. 60000 400. 00 1. 75000 437. 50
LINE, EPOXY, SOLID, WHTE, 4 IN | |
0065 808- 03632 822.000 LFT | 1. 70000 1397. 40| 1. 60000 1315. 20 1. 75000 1438. 50
LINE, EPOXY, SOLID, YELLOW 4 IN |
0066 808- 06701 115.000 LFT | 0. 85000 97. 75| 0. 80000 92. 00 1. 00000 115. 00
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 |
I'N. | |
0067 808- 06703 1249.000 LFT | 0. 85000 1061. 65| 0. 80000 999. 20 1. 00000 1249. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN.|
0068 808- 06706 20.000 LFT | 9. 00000 180. 00| 8. 50000 170. 00 10. 00000 200. 00
LINE, THERMOPLASTIC, SOLID, WA TE, 24 | |
I'N. | |
0069 808- 75245 838.000 LFT | 0. 85000 712. 30 0. 80000 670. 40 1. 00000 838. 00
LINE, THERVMOPLASTIC, SCLID, YELLOW 4 | |
IN | |
SECTI ON TOTALS | $ 947, 848.00]| $ 963, 260. 18] $ 981, 125.80
------------------------------------------ B

CONTRACT TOTALS [ $ 947, 848. 00| $ 963, 260. 18| $ 981, 125. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 380 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 604, 872. 40 ROUTE : 16TH STREET
CALL ORDER . 380 CONTRACT ID : B -27093-A COUNTI ES : MARI ON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1609544 [
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105- 06845 LUWP| 9900. 00000 9900. 00| 11385. 00000 11385. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 18.000 MOS | 1685. 00000 30330. 00| 1000. 00000 18000. 00
FI ELD OFFICE, B [ [
0003 110-01001 LUWP| 50000. 00000 50000. 00| 70313. 00000 70313. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 5000. 00000 5000. 00| 7000. 00000 7000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-02278 383.000 LFT | 3. 00000 1149. 00| 2. 50000 957. 50
CURB, CONCRETE, REMOVE [ [ [
0006 202-51328 LUWP| 156083. 90000 156083. 90| 362829. 00000 362829. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-52710 182.000 SYS | 6. 00000 1092. 00| 5. 00000 910. 00
S| DEWALK, CONCRETE, REMOVE | | [
0008 202- 60820 1685. 000 SYS | 4. 00000 6740. 00| 4. 00000 6740. 00
SURFACE M LLI NG, ASPHALT | | [
0009 203- 02000 790.000 CYS | 7. 00000 5530. 00| 8. 00000 6320. 00
EXCAVATI ON, COVVON | | [
0010 203-02070 800. 000 CYS | 7. 00000 5600. 00| 9. 00000 7200. 00
BORROW | | |
0011 205- 06932 112.000 LFT | 10. 00000 1120. 00| 10. 56000 1182.72
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205- 06933 3.000 EACH 70. 00000 210. 00| 70. 00000 210. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06937 1240. 000 LFT | 2. 00000 2480. 00| 1. 84000 2281. 60|
TEMPORARY SI LT FENCE | | [
0014 211-07454 2507.000 CYS | 23. 00000 57661. 00| 22. 29000 55881. 03|
STRUCTURE BACKFI LL | | [
0015 301-07448 1177.000 TON | 20. 00000 23540. 00| 26. 77000 31508. 29|
COVPACTED AGGREGATE, NO 53, BASE | | [
0016 402-07432 92.000 TON | 60. 00000 5520. 00| 66. 70000 6136. 40|
HVA SURFACE, TYPE A | | [
0017 402-07434 139. 000 TON | 80. 00000 11120. 00| 83. 95000 11669. 05|
HVA SURFACE, TYPE C | | |
0018 402-07435 155. 000 TON | 50. 00000 7750. 00| 55. 20000 8556. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0019 405- 05518 1275. 000 SYS | 0. 80000 1020. 00| 0. 86000 1096. 50|
ASPHALT FOR PRI ME COAT | | |
0020 406- 05521 2910. 000 SYS | 0. 05000 145. 50| 0. 06000 174. 60|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 380 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 604, 872. 40 ROUTE : 16TH STREET
CALL ORDER . 380 CONTRACT ID : B -27093-A COUNTI ES : MARI ON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1609544 [
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 601-01128 2.000 EACH 1290. 00000 2580. 00| 972. 00000 1944. 00|
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0022 601-01625 1.000 EACH 1600. 00000 1600. 00| 1524. 00000 1524. 00|

GUARDRAI L CONNECTOR SYSTEM W BEAM | | I
CURVED, 1 , MODI FI ED | I

I
0023 601- 01701 1.000 EACH 1870. 00000 1870. 00| 1938. 00000 1938. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | [ |
0024 601- 01846 1.000 EACH 1820. 00000 1820. 00| 1938. 00000 1938. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0025 601- 06037 1.000 EACH 780. 00000 780. 00| 667. 00000 667. 00|
GUARDRAI L END TREATMENT, | | | |
0026 601- 94689 1.000 EACH 2250. 00000 2250. 00| 2243. 00000 2243. 00|
GUARDRAI L END TREATMENT, CS | | |
0027 601- 99105 50.000 LFT | 14. 00000 700. 00| 11. 50000 575. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0028 604- 06069 26.000 SYS | 103. 00000 2678. 00| 45. 00000 1170. 00|
CURB RAMP, CONCRETE | | |
0029 604- 91531 161.000 SYS | 45. 00000 7245. 00| 30. 00000 4830. 00|
SI DEWALK, CONCRETE, 4 IN | | |
0030 605- 06120 356. 000 LFT | 29. 00000 10324. 00| 14. 00000 4984. 00|
CURB, CONCRETE | | |
0031 610- 07486 22.000 TON | 130. 00000 2860. 00| 132. 25000 2909. 50|
HVA FOR APPROACHES, TYPE A | | |
0032 615-92498 1.000 EACH 550. 00000 550. 00| 250. 00000 250. 00|
BENCH MARK , RESET | | |
0033 621- 01004 2.000 EACH 200. 00000 400. 00 518. 00000 1036. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 02363 2203.000 SYS | 0. 55000 1211. 65| 0. 46000 1013. 38|
MULCHED SEEDI NG, T, CONVENTIONAL M X | | |
0035 621- 06560 2203.000 SYS | 0. 75000 1652. 25| 0. 83000 1828. 49|
MULCHED SEEDI NG U | | |
0036 621- 06575 75.000 SYS | 18. 00000 1350. 00| 21. 00000 1575. 00|
SODDI NG, NURSERY | | |
0037 702- 51100 380.000 LBS | 5. 00000 1900. 00| 1. 90000 722. 00|
DRAI N Pl PE, CAST IRON, 6 IN. | | |
0038 702-51110 1536.000 LBS | 3. 00000 4608. 00| 2. 70000 4147. 20
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0039 702- 90915 63.500 CYS | 1200. 00000 76200. 00| 1780. 00000 113030. 00|

CONCRETE, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 380 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 604, 872. 40 ROUTE : 16TH STREET
CALL ORDER . 380 CONTRACT ID : B -27093-A COUNTI ES : MARI ON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1609544 [
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 702-93722 803.300 CYS | 320. 00000 257056. 00| 531. 52000 426970. 02
CONCRETE, C | | |
0041 703-51030 3061. 000 LBS | 0. 55000 1683. 55| 0. 53000 1622. 33
REI NFORCI NG STEEL | | |
0042 703-51032 165055. 000 LBS | 0. 65000 107285. 75| 0. 59000 97382. 45
REI NFORCI NG STEEL, EPOXY CQATED | |
0043 706- 03705 610.000 LFT | 85. 00000 51850. 00| 79. 70000 48617. 00
BRI DGE RAI L , CONCRETE, MODI FI ED | | [
0044 706- 06372 4.000 EACH 2000. 00000 8000. 00| 1600. 00000 6400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
, MODI FI ED | |
0045 708-51813 250. 000 SFT | 60. 00000 15000. 00| 62. 00000 15500. 00|
PNEUMATI CALLY PLACED MORTAR | | |
0046 708-51814 150. 000 SFT | 2. 25000 337. 50| 2. 30000 345. 00|
VELDED STEEL W RE FABRI C | | |
0047 709-51821 LUWP| 15500. 00000 15500. 00| 17287. 00000 17287. 00|
SURFACE SEAL | |
0048 715-05149 171.000 LFT | 42. 00000 7182. 00| 20. 08000 3433. 68|
PIPE, TYPE 2, CRCULAR 12 IN | | [
0049 715-94207 83.000 LFT | 50. 00000 4150. 00| 30. 00000 2490. 00|
PIPE, CAST IRON, 6 IN | | [
0050 720-45030 2.000 EACH 1250. 00000 2500. 00| 950. 00000 1900. 00|
I NLET, E7 | | |
0051 720- 45035 1.000 EACH 1370. 00000 1370. 00| 965. 00000 965. 00|
I NLET, F7 | | |
0052 720- 45045 4.000 EACH 1500. 00000 6000. 00| 1125. 00000 4500. 00|
I NLET, J10 | | |
0053 727-90308 200. 000 LFT | 28. 00000 5600. 00| 29. 00000 5800. 00|
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0054 727-90309 5.000 GAL | 80. 00000 400. 00| 80. 00000 400. 00
EPOXY | NDECTI ON, EPOXY NMATERI AL | | |
0055 727-93560 LUMP| 2000. 00000 2000. 00| 1668. 00000 1668. 00
EPOXY | NJECTI ON, FURNI SHI NG EQUI PMVENT | | |
0056 801-04308 5.000 EACH 260. 00000 1300. 00| 230. 00000 1150. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0057 801- 06625 18. 000 EACH 80. 00000 1440. 00| 112. 00000 2016. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0058 801- 06640 8.000 EACH 280. 00000 2240. 00| 148. 00000 1184. 00
CONSTRUCTI ON SI GN, A | | [
0059 801-07118 120.000 LFT | 16. 00000 1920. 00| 14. 00000 1680. 00

BARRI CADE,

Ir-A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 380 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 604, 872. 40 ROUTE : 16TH STREET
CALL ORDER . 380 CONTRACT ID : B -27093-A COUNTI ES : MARI ON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1609544 [
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 801-07119 216.000 LFT | 18. 00000 3888. 00| 14. 00000 3024. 00
BARRI CADE, I11-B | | [
0061 802- 76025 6.300 SFT | 23. 00000 144. 90| 19. 00000 119.70

SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.080 IN. TH CKNESS | | [

0062 802- 76055 11.000 LFT | 9. 00000 99. 00| 7.00000 77. 00|
SI GN POST, A | | |
0063 808- 03002 190.000 LFT | 2.00000 380. 00| 1. 84000 349. 60|
LINE, EPOXY, BROKEN, WHITE, 4 IN | | |
0064 808- 03631 250.000 LFT | 2.00000 500. 00| 1. 84000 460. 00|
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0065 808- 03632 822.000 LFT | 2.00000 1644. 00| 1. 84000 1512. 48|
LINE, EPOXY, SOLID, YELLOW 4 IN. | | |
0066 808- 06701 115.000 LFT | 1. 00000 115. 00| 0. 58000 66. 70|
LINE, THERMOPLASTIC, BROKEN, WHI TE, 4 | | |
IN I I I
0067 808- 06703 1249.000 LFT | 1. 00000 1249. 00| 0. 47000 587. 03
LINE, THERMOPLASTIC, SQLID, WHTE, 4 IN | | |
0068 808- 06706 20.000 LFT | 10. 00000 200. 00| 6. 38000 127. 60|
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | |
IN. I I I
0069 808- 75245 838.000 LFT | 1. 00000 838. 00| 0. 47000 393. 86
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | [
I'N I I I
SECTI ON TOTALS | $ 1,006, 443. 00| $ 1,406, 703. 71
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS | $ 1,006, 443. 00| $ 1,406, 703. 71|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 390 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 122, 362. 41 ROUTE : 31
CALL ORDER : 390 CONTRACT ID : B -27127-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 12/01/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 153700U
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 31-1028573 O VIL CONSTRUCTI ON, | NC. $ 76, 961. 96 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 98, 344. 75 127. 7835%
3 91-1798131 FLAVE ON, | NC. $ 103, 458.00 134. 4274%
| (1) 31-1028573 | (2) 35-1582109 | (3) 91-1798131
| O VIL CONSTRUCTI ON, | NC. | KANKAKEE VALLEY CONSTRUCTI ON FLAVE ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 110-01001 LUMP| 5114. 00000 5114. 00| 4000. 00000 4000. 00| 3000. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 711-51038 LUMP|  11344. 00000 11344.00]  20000. 00000 20000. 00|  17500. 00000 17500. 00
STRUCTURAL STEEL | |
0003 711-51864 188.000 EACH 22. 34000 4199. 92| 53. 57000 10071. 16 2.00000 376. 00
DRI LLED HOLE | | |
0004 711-51867 21.000 SQN 15. 00000 315. 00| 100. 00000 2100. 00| 2.00000 42.00
STRUCTURAL STEEL CUTTI NG | | |
0005 711-91149 LUMP|  49720. 00000 49720.00]  54476. 91000 54476.91|  75000. 00000 75000. 00
STRAI GHTEN STEEL BEAM | | |
0006 711- 96479 12.000 EACH 25. 17000 302. 04 27. 40000 328. 80| 2.00000 24.00
BOLT, REMOVE | |
0007 801- 01093 2.000 EACH 90. 00000 180. 00| 90. 00000 180. 00| 275. 00000 550. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0008 801- 06640 14.000 EACH| 65. 00000 910. 00| 65. 00000 910. 00| 94. 00000 1316. 00
CONSTRUCTI ON SIGN, A | | |
0009 801- 06710 30.000 DAY | 14. 00000 420. 00| 14. 00000 420. 00| 55. 00000 1650. 00
FLASH NG ARROW S| GN | | |
0010 801- 06775 LUMP| 4457. 00000 4457. 00| 5857. 88000 5857. 88| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 76, 961. 96| $ 98, 344. 75| $  103,458.00
------------------------------------------ o m e e m o e e e m e o e e e e m e e e e e et o e e e e e e e o e e e e memeeoaoao-n

CONTRACT TOTALS | $ 76, 961. 96| $ 98, 344. 75| $ 103, 458. 00







